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SUMMARY OF WORK

General

Description of Work:

A. The work to be performed under this Contract consists of all
labor, equipment and materials to construct James Armstrong
Memorial Park - Phase I, as shown on the Contract drawings.

B. The Plans and Specifications are intended to cover a complete
project and it shall be thoroughly understood that failure to
mention specifically any work which would naturally be re-~
quired to complete the project shall not relieve the Contractor
of his responsibility to perform such work.

C. The Contract will be constructed under all applicable local,
state and federal regulations.

D. The Contractor will be reqﬁired to obtain all necessary local
permits necessary for the construction of the one-way road and
arklng areas.

~E. The Contractor shall contact all utility companies to verify

the location of their facilities. A list of utility companies
registered in the township is included on the Drawings, and in
these Specifications. Tt will be the responsibility of the
Contractor to protect all utilities encountered in the course
of the work.

Products
Materials:

All materials supplied for use on this project shall be new and
purchased specifically for incorporation into the work included in
the Contract Documents, except as noted.

Suppliers:

The Contractor shall submit, as a part of the Bid Form, a list of
the suppliers from whom major equipment items will be purchased.
The suppliers listed shall not be altered from those submitted
without written approval of the Engineer. Only one supplier will
be shown for each equipment item. ‘

Execution

Inspection:

Each bidder is required to carefully examine the site of the work,
the Bid Form, Plans, Specifications, applicable state, county and
local codes, and other Contract Documents for the work contemplated,
and it will be assumed that he has. familiarized and satisfied him-
self as to the conditions and obstacles to be encountered, as



to the character, quality and quantities of work to be performed
and materials to be furnished, and as to the requirements of these
Specifications, Plans and other Contract Documents. He must also
be prepared to execute a finished job in every particular, with-
out any extra charge whatever, except as may be specifically
provided for elsewhere in these Contract Documents.

CONDUCT OF WORK

A.

All work shall be subject to the control of the Engineer.

In the performance of the work, the Contractor shall abide
by all orders, directions and requirements of the Engineer,
and shall perform all work in such manner and sequence as
the Engineer may require. The Engineer shall determine the
amount, quality, acceptability and fitness of all parts of
the work; shall interpret the plans, specifications and
Contract Documents; shall issue any extra work orders and
shall decide all other questions in connection with the work.
The Contractor shall employ no plant, egquipment, materials,
or methods to which the Engineer objects and shall remove

no plant, materials, equipment or other facilities from the
site of the work without the Engineer's permission. Upon
request, the Engineer shall confirm, in writing, any oral
order, direction, requirement or determination. If any
person employed on the work by the Contractor shall appear
to the Engineer to be incompetent or to act in a disorderly
or improper manner, such person shall be removed immediately
upon request by the Engineer., The Contractor agrees to use,
at all times on the work, only such labor as will in no way
disturb or affect labor employed by the Owner and/or other
Contractors on the project. The Contractor and each and
every subcontractor performing work at the site of the pro-
ject shall comply with all "Labor Laws" of the Government,
and of the State, County, Township and Municipality in which
the project is located.

The Engineer may order the Contractor to suspend all or any
part of the work for such period of time as may be determined
by the Engineer necessary or desirable for the convenience of
the Owner. Unless such suspension unreasonably delays the
progress of the work and causes additional expense or loss to
the Contractor, no increase in Contract price will be allowed.
In the case of suspension of all or any part of the work for
any unreasonable length of time causing additional expense

or loss, not due to the fault or negligence .of the Contractor,
the Owner will make an equitable adjustment in the Contract
price, and modify the Contract accordingly. An equitable
extension of time for the completion of the work in the event
of any such suspension will be allowed the Contractor, pro-
vided however, that the suspension was not due to the fault
or negligence of the Contractor.
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DIVISION 1 - GENERAL PROVISIONS

SECTION 1A - NOTICE TO BIDDERS

Sealed Proposals will be received by Bensalem Township until
prevailing time, on the day of , at the Township
Building, 3800 Hulmeville Road, Bensalem, Pennsylvania 12020. Such
proposals will be opened and read publicly at 8:00 p.m., prevailing
time, at the Public Meeting, for the following Contract:

JAMES ARMSTRONG MEMORIAIL PARK =~ PHASE 1

Specifications for the work to be done are on file and open for in-
spection at the Townshlp Bulldlng, 3800 Hulmeville Road, Bensalem,
PA 19020. ’ : ‘

Complete sets of the Contract Documents may be obtained from the
Township Manager's OQOffice. A non-refundable fee of will be
required for the Contract Documents. All checks for obtaining the
Contract Documents shall be made payable to Bensalem Township.

Each Proposal must be accompanied by a Certified Check or Company's
Bid Bond, in the form provided in the Contract Documents, naming as
payee or obligee, as applicable, the Bensalem Township, in the amount
of 10 per centum (10%) of the TOTAL amount of the Bid as security

for proper execution of the Contract Documents. The Surety Company
must be acceptable to Bensalem Township.

The Contractor will be required to execute the Contract and to furn-
ish a "Performance Bond" and a "Payment Bond" each of said bonds to
be in the amount of one hundred per centum (100%) of the Contract
Price, all in the respective forms provided in the Contract Documents.
The Contractor also will be required to furnish evidence of insurance
coverage as required by the Contract Documents.

Bidders are advised that the Project as set forth in the Contract
Documents, is subject to Pennsylvania Prevailing Wage Act approved
August 15, 1961, P.L. 987, as amended and supplemented and that Pro-
posals shall be prepared after given consideration to the Pennsylvania
Prevailing Wages applicable to this project.

All bidders shall comply with all requirements of the Act of October
26, 1972 (No. 247), Prevention of Environment Pollution and Preserva-
tion of Public Natural Resources in Construction Projects, Common-
wealth of Pennsvlvania.

No Proposal may be withdrawn for a period of sixty (60) days after

the above specified date for the rece1v1ng, opening and reading of
oroposals.
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All Proposals shall be sealed and marked as follows:

Bensalem Township A ‘Proposal for
3800 Hulmeville Road - James Armstrong Memorial Park -
Bensalem, Pennsylvania 19020 Phase I

Bensalem Township reserves the rights to reject any or all Proposals
or parts thereof or items therein, to waive any defects or irregular-
ities in Proposals and to accept any Proposal which, in its judgement,
is for its best interests.

1A-2



DIVISION 1 - GENERAL PROVISIONS

SECTION 1B - INSTRUCTIONS TO BIDDERS

PREPARATION OF PROPOSAL

All bids must be made upon the blank forms of the PROPOSAL furnished
and must not be detached from this volume.

THE CERTIFIED CHECK must be submitted with each bid.

DESCRIPTION OF WORK

It is the intent and purpose of the Contract Documents to prescribe
the work to be performed and materials to be supplied to complete
the Phase I construction of James Armstrong Memorial Park, Bensalem
Township, PA, as outlined in the Scope of Work.

The work shall include all materials, labor, and apparatus necessary
to properly construct, install, equip and place in immediate opera-

tion of the respective items of the Contract. Any apparatus, material,

and labor not hereinafter specifically mentioned or shown on the
drawings, which may be found necessary to complete or perfect any
portion of the work in a substantial manner and in compliance with
the requirements implied or intended in the Contract Documents shall
be furnished by the Contractor without additional compensation. This
shall include all materials, devices or methods peculiar to the app-
aratus or system, furnished or installed by the Contractor. .

DEFINITIONS

Owner: Party of the First Part or First Party to the Contract,
acting directly or through any agent, officer, or employee duly
authorized to act for the said party in the execution of the work
required by the Contract.

Engineer: The person or organization duly employed by the Owner

as Engineer, and as agent authorized to prepare related plans and
specifications for the work under the Contract by the Contractor

acting directly or through properly authorized agents, engineers,
assistants, inspectors, or other representatives acting severally
within the scope of the particular duties entrusted to them. The
word "Engineer" shall include the officers, agents, and employees
of the Engineer.

Contractor: Party of the Second Part of Second Party to the Con-
tract acting directly or through his authorized agents, legal re-
presentatives, superintendents, or employees, appointed to act for
said party in the performance of the work under the Contract or
the Surety in case of default.
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Contract Price: The lump sum bid, or unit price or prices bid,
by the Contractor (if unit prices are bid) and accepted.

Bidder: Any individual, firm or corporation submitting a Pro-
posal for the work contemplated herein, acting directly or through
a duly authorized representative.

Proposal or Bid: The written offer of a Bidder submitted on the
approved form prepared for the purpose, to perform the work and

to furnish the labor, materials and service embraced in the Con-
tract for the consideration of payment at the price (or prices, if
unit prices are bid) stated therein.

Proposal Security: The required security furnished with the Pro-
posal by a Bidder as guaranty of his ability and intent to qualify
for award of the Contract and to enter into a Contract with the
Owner for the performance of the work and to furnish satisfactory
bonds as required if the work involved in the Proposal is awarded
to him. This may be a money deposit in the form of a certified
check, on a solvent bank.

Certified -Check: When the Advertisement indicates that a certified
check is required, each bidder shall submit with his Proposal a
certified check drawn upon a solvent bank, or a bank's cashier
check, or treasurer's check. (Any bidder who has had the Contract
awarded to him and fails to promptly and properly execute the re-
quired Contract and bonds shall forfeit said check.)

Performance Bonds: The approved and executed form of security re-
quired by law and furnished by the Contractor and his Surety as a
guaranty to execute and complete the work in accordance with the

terms of the Contract and all Contract Documents.

!

Payment Bond: The approved and executed form of security required
by law and furnished by the Contractor and his Surety as a guaranty
to promptly pay or cause to be paid in full such sums as may be due
for material furnished, labor supplied or performed, or services
rendered and the reasonable rentals of equipment for certain periods.

Notice to Proceed: A written notice to the Contractor, from the
Owner or the Engineer, of the date on or before which the Contractor
is to begin prosecution of the work and on which date the Contract
period starts.

Project: All the necessary performance, services and materials re-~

quired for the satisfactory completion of the work under the Contract

as provided for in the Agreement and other Contract Documents, in-
cluding all changes in the work made after execution of the Agreement.

Site: The area which has been secured or reserved by the Owner for
use in the performance of the Contract.




Inspection: The examination of the work performed by the Con-
tractor to ascertain its conformity with the Contract Documents
and applicable Laws and governmental Rules and Regulations.

Surety or Sureties: The corporate body or bodies, approved by
the Owner, who are bound with, and for, the Contractor and who
are primarily liable for the satisfactory and acceptable execu-
tion and fulfillment of the Contract, and/or the prompt payment
in full for labor, material and rental as provided in the bonds.

Contract: The written agreement executed by and between the Owner
and the successful bidder including collectively all of the Con-
tract Documents.

Contract Documents: The Contract Documents consist of:

a. Notice to Bidder

b. Addenda (if any)

c. Instructions to Bidders

d. Proposal

e. The Agreement

f. Bond Forms (Performance and Payment)
g. General Conditions

h. Scope of Work

i. Prevailing Wage Determination
j. Exhibits (if any)

k. Drawings or Plans

1. Notice to Proceed

m. Hold Harmless Agreement

n. Specifications

Specifications: Collectively, all of the definitions, descrip-
tions, directions, provisions, requirements, terms and stipula-
tions contained in those portions of the Contract Documents titled:
James Armstrong Memorial Park - Phase I, and all written supplements
thereto, made to or to be made, or which are made, including those
made after the execution of the Contract, and the materials and
workmanship to be furnished pursuant to the Contract, and any
Exhibits made part of the Contract Documents and all Drawings or
Plans as hereinafter defined.

Drawings or Plans: Collectively, all of the drawings or plans (or
reproductions of them) pertaining to the construction of the project
and incorporated into the Contract Documents entitled: James Armstrong
Memorial Park - Phase I or otherwise made a part thereof; and also

such supplementary drawings as the Engineer may issue from time to

time in order to elucidate or clarify or change said Drawings, or

for showing details which are not shown thereon, or for the purpose

of showing changes in the work as authorized under General Conditions,
Paragraph No. 20, entitled "Changes, Additional and Extra Work."




Certificate of Substantial Completion: The certificate of the
Engineer, approved by the Owner, indicating that construction
is sufficiently completed in accordance with Contract Documents
so that the project can be used, occupied or operated for its
intended use. The project will not be certified until 90% of
the work is completed.

Final Estimate: The estimate approved by the Engineer and Owner,
following completion and acceptance of all work specified and
performed under the Contract, which sets forth the total net
amount to be paid as final payment to the Contractor.

Final Payment: The total net amount of payment owed to or made
to the Contractor by the Owner as set forth in and as evidenced
by the approved Final Estimate.

Subcontractor: A person, firm or corporation having direct con-
tract with the Contractor to perform part of the latter's contract;
such as one who installs or furnishes and installs at the site,
equipment forming a permanent part of the work, or who furnishes
labor at the site for work required by the Contract in accordance
with the Contract Documents. This term does not include individual
workmen furnishing labor only, nor one who merely furnished mater-
ial not worked to a special design.

BIDDERS QUALIFICATION

At the time a bid is submitted, the bidder shall furnish the follow-
ing in a separate, sealed envelope:

(a) a sworn statement showing the equipment definitely owned
, or controlled by the Bidder and available to him for per-
forming the work:;

(b) * a sworn statement of his experience in performing work of
the character for which his bid is submitted; and

(c) a sworn financial statement showing his assets and liabi-
lities as of a date no more than ninety (90) days prior
to the date of submission.

BIDDERS RESPONSIBILITY

The Bidder is required to examine carefully and in detail the char-
acter of the soil, the site, the Contract Documents as defined, and
all other matters pertinent to the work contemplated. It will be
assumed that each Bidder has satisified himself as to the conditions
to be encountered overhead, on the surface and underground, at the
site and the character, quality and quantities of work to be done
and materials to be furnished, and all requirements of the Contract
Documents. MNo allowance or concession will be made for the lack of
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such information on the part of the Contractor. When borings,
test pits, test piles, and existing underground and overhead

- structure locations are shown in the Contract Documents they are

for the information of the Owner only; their correctness is not
guaranteed by the Owner or Engineer, and in no event is this in-
formation to the Owner to be considered a part of the Contract,

or to be used by any Bidder for computations in submitting a Pro-
posal. If this information is used by a Bidder in preparing his
Proposal, he must assume all risks resulting from conditions differ-
ing from the information to the Owner shown.

If Bidders desire to obtain such data, the Owner will, to the ex-
tent possible, afford them the opportunity, at their own expense,
to make borings or soundings, to drive test piles, to dig test
pits on the Site and to make measurements and studies of all kinds.
Where Owner cannot grant such rights, Owner will cooperate with
Bidder in endeavoring to secure such rights.

There is no expressed or implied warranty or representation that
the depths, locations, or character of the materials have been
correctly indicated and Bidders should take into account that con=-
ditions affecting the cost or quantities of work to be done may
differ from those indicated.

The Bidder shall ascertain all governmental requirements with re-

spect to wage scales, trench and structure excavations, tunnel con-
struction, blasting, equipment, materials, labor, safety and sani-
tation, and shall base his bid prices on full compliance therewith.

APPROXIMATE ESTIMATE OF QUANTITIES

The Bidder's attention is directed to the fact that in contracts
based on unit prices the estimate of quantities of work to be done
and materials to be furnished under the Contract Documents is ap-
proximate only and is given only for the benefit of the Owner, to

be used as a basis of calculation upon which to determine the low-
est bidder. Neither Owner nor the Engineer assumes any responsi-
bility that the quantities shall obtain in the construction of the
Project, nor shall the Contractor plead misunderstanding, fraud or
deception because of such estimate of quantities, or the character
of the work or location, or other conditions pertaining thereto.

The Owner reserves the right to increase or diminish without limita-
tion any or all quantities of work or materials to be furnished or
decrease in the aforesaid quantities of work or materials to be
furnished, before Final Payment, for which a unit price was biad
shall not be considered as any ground for granting an increase in
the unit prices bid for the guantities of work or materials actually
furnished.
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PREPARATION OF PROPOSAL

In preparing Proposals, this wvolume must be preserved intact for
submission. The Proposal form bound herewith must be properly
executed in the ink without alterations and must not be detached
from this volume. The copies of these forms which are furnished
separately to Bidders are solely for the convenience of Bidders
in maintaining a record of their bids and are not to be submitted
as a Proposal.

Using the prescribed Proposal form bound herewith, all bid prices
shall be written in ink in the blank spaces provided for each item,
with the amounts extended, if a unit price bid, and all amounts
totaled. For unit price items, the "unit price"” shall govern in
the event of occurrence of a multiplication error in arriving at a
total price for the item bid. )

Except as provided below, bids containing substitutions or combi-
nations of alternates will not be considered unless such substi-
tutions or combinations are specifically authorized by the Proposal.

When products of particular named manufacturers are specified, it
is intended and shall be understood that the Proposal tendered by
the Bidder includes those products or equal products in his base
bid. Should the Bidder desire to submit for consideration an un-
specified product or products as equal to those specified, the
Bidder shall furnish with his proposal a list of any product or
products he proposes to incorporate in the work other than those
specified herein by manufacturer's name. This list shall be ac-
companied by descriptive information for each unspecified product
or products, including as applicable, detailed drawings and speci-
fications, certified operation data, and experience records. The
Owner reserves the right to reject any unspecified product or pro-
ducts submitted which require changes in design, construction, or
changes which may increase the cost for the performance of any of
the separate contracts of the project. The alternate product or
products submitted by the Bidder shall meet the requirements of the
Specifications and shall, in all respects, be equal to the products
specified by name herein and shall be approved by the Engineer.

In unit price bids, the extensions, if any, and the total are for
informational purposes only, and the determination of the lowest
bid will be based solely on the total results of computations of
the estimated quantities and the prices bid, including any combina-
tion of alternates authorized by the Proposal. :

The Bidder shall sign his name and give his business address in

the spaces provided therefor. If the Proposal is made by a partner-
ship, it shall be signed by a general partner; if made by a corpora-
tion, it shall be signed in the name of the corporation by the Presi-
dent or a Vice President, or by a duly authorized agent, due proof
of whose authority shall be attached, and shall have affixed the

seal of the corporation attested by the Secretary or an Assistant
Secretary.
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PROPOSAL SECURITY

Each Proposal shall be accompanied by security in the form of

a certified check payable to the Owner, in the amount indicated

in the Advertisement. Such proposal security of the accepted

Bidder shall be used for the payment of liquidated damages to

the Owner if the accepted Bidder fails to furnish the Performance
Bond and the Payment Bond, as specified in the Contract Documents
within seven (7) days after notification by the Owner to furnish
such bonds, or fails to execute and deliver the Contract in con-
formity with the form of Agreement, and furnish insurance certifi-
cates as specified in the Contract Documents within seven (7) days
after the notification by the Owner of the acceptance of his bid.
Within three (3) weeks after the formal opening of the bids, the
securities therefor will be returned excepting those which the

Owner elects to hold until the award is made and the accepted Bidder
qualifies and executes the Contract. The security of the accepted
Bidder will be returned to him when the Contract is executed by

both parties thereto and the Contractor has furnished the bonds and
insurance certificates as required by the Contract Documents, If
all Proposals are rejected, the securities therefor will be returned
after the determination of such rejection.

WITHDRAWAL OF PROPOSALS

All Bidders specifically waive any right to withdraw a Proposal
after it has been submitted to the Owner, except as hereinafter
provided. A Bidder may withdraw a Proposal, provided the Bidder
makes a request to do so by telegraph, or in writing to the Owner,
and provided that such requests reach the office of the Owner not
later' than the day previous to the date set for opening thereof.
Requests by telegraph must be confirmed in writing, by the Bidder
in person, or by an accredited representative of the Bidder before
the time set for the opening of the Proposals. No bids may be
withdrawn for a period sixty (60) days after the date and time de-
signated for the opening thereof.

RIGHT TO REJECT PROPOSALS

The unqualified right is reserved by the Owner to waive any inform-
alities in, or reject any or all Proposals, as may be deemed to be
in the best of interest of the Owner. Proposals which contain any
omissions, erasures, alterations, additions not called for, condi-
tional bids, or irregularities of any kind, or Proposals otherwise
regular which are not accompanied by Proposal Security, may be re-
jected. Proposals in which the bid prices are obviously unbalanced
may be rejected.
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CHANGES PRIOR TO THE OPENING OF BIDS

During the period allowed for preparation of bids, the Bidders
may be furnished addénda, or bulletins, for additions to or
alterations of the Plans or Specifications, which shall be in-
cluded in the work covered by the Proposal and become a part of
the Contract Documents. If any prospective Bidder is in doubt

as to the true meaning of any part of the Plans, he may submit

a written request to the Engineer for an interpretation thereof.
The Bidder submitting the request will be responsible for its
prompt delivery. Any interpretation of the Plans will be made
only by an addendum duly issued and a copy of such addendum will
be mailed or delivered to each prospective Bidder of record. The
Owner will not be responsible for any other explanations or in-
terpretations of the proposed Contract Documents -and all requests
for such will be made in writing to the Owner.

SUBMITTING PROPOSAL N

Proposals, accompanied by the Proposal Security and all addenda,
if any, shall be submitted in an opaque, sealed envelope, addressed
to the Owner. The name of the Bidder shall appear in the upper

- left-hand corner of the envelope and the following notation shall

appear in the lower left-hand corner cf the envelope, "Proposal
for Construction of James Armstrong Memorial Park - Phase I."

SUBMISSION OF BONDS AND AWARD AND EXECUTION OF CONTRACT

When a Proposal received has been determined to be satisfactory,

a Contract will be executed within the number of days as provided
in the Contract Documents with the lowest responsible Bidder who
previously has furnished properly executed Performance and Payment
Bonds.

The Bidder selected as the apparently acceptable Bidder, prior to
the execution of the Contract, will be notified by the Owner of its
intention to execute the Contract, and which notification will also
state that the apparently acceptable Bidder shall furnish to the
Owner, within seven (7) days after the date of such notice, properly
executed Performance and Payment Bonds. Properly executed Perform-
ance and Payment Bonds shall be returhed to the office of the En-
gineer within the time hereinbefore specified. Said notification
will be mailed to the accepted Bidder within forty-five (45) days

of the date of the opening of the bids.

The Bidder to whom the award is made shall execute the Contract and
return it, together with the properly executed insurance certifi-
cates and copies of the insurance policies, to the office of the
Engineer, within said seven (7) days after the award. The insurarnce
certificates shall stipulate also any conditions or exclusions affect-
ing coverages specified in the policies.
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If the Contractor executes the Contract as herein provided and
the Contract is not executed by the Owner within thirty (30)
days after the receipt thereof from the Contractor, the Owner,
upon written request of the Contractor, will return the Proposal
Security and Performance and Payment Bonds. In such event, the-
award of the Contract shall be considered annulled.

The Contract and Surety Bonds shall be executed in as many copies
as the Owner may require.

CANCELILATION OF AWARD

The Owner reserves the right to cancel the award of the Contract
at any time prior to its execution by the Owner, without liability
to any bidder for any cost, expense or loss which such bidder might
suffer or allege to suffer, thereby.

SURETY BONDS

Prior to award of the Contract, the apparently acceptable Bidder,
as stipulated above, will be required to furnish a "Performance
Bond", covering faithful and satisfactory performance of the work
contracted, in an amount not less than one hundred percent (100%)
of the Contract price, and a "Payment Bond" in an amount not less
than one hundred percent (100%) of the Contract price, covering
payment in full for all services (including reasonable rentals of
equipment for certain periods) rendered; materials furnished and
labor performed. The same Surety must execute both Bonds. All
bonds shall be issued by companies authorized to transact business
in Pennsylvania. All bonds shall be in the form as set forth in
the Contract Documents.

Should any Surety upon any bond furnished in connection with the
Contract become unacceptable or be deemed unsatisfactory to the:
Owner at any time, the Contractor shall, upon written notice from
the Owner, promptly furnish acceptable or substitute security as

may be required to protect the interests of the Owner of persons
supplying services (including rental of egquipment), labor or mater-
ials in the prosecution of the work under Contract. No further pay-
ment shall be deemed due or shall be made under the Contract untll
the new Surety shall qualify and be accepted by the Owner.

INDEMNITY AND INSURANCE

The Contractor shall not commence work under the Contract until he
has obtained all insurance required, submitted the executed certi-
ficates and the copies of the policies to the Engineer as required
and such insurance has been approved by the Owner and the Engineer,

nor shall the Contractor allow any subcontractor to commence work

on a subcontract until all similar insurance required of the sub-
contractor has been so obtained and approved by the Contractor.



(a)

(b)

TYPES OF INSURANCE. The following insurances are regquired by the
Contract:

Compensation Insurance: The Contractor shall take out and
maintain during the life of the Contract, in amounts re-
quired by law, Workmen's Compensation Insurance for all of
his employees employed at the Site of the Project and, in
case any work is sublet, the Contractor shall require the
subcontractor similarly to provide Workmen's Compensation
Insurance for all the latter's employees, unless such em-
ployees are covered by the protection afforded by the Con-
tractor. The Contractor shall at all times, indemnify and
save harmless the Owner and the Engineer, of and from all
claims for Workmen's Compensation which may bhe made by any
of the employees of the Contractor or by any of the employ-
ees of any subcontractor to whom the Contractor may have
let the performance of any part of the work embraced by

the Contract, and the Contractor will appear for and defend
the Owner and the Engineer against any and all claims.

Public Liability and Property Damage Insurance: The Con-
tractor shall take out and maintain during the life of the
Contract such Public Liability and Property Damage Insur-
ance as shall protect him, the Owner, and the Engineer
from claims against any of them for damages for personal
injury including accidental death, as well as from claims
for property damages, which may arise from operations con-
nected with or caused by any operation or matter related
to the Contract, whether such operations be by himself or
by any subcontractor or by anyone directly or indirectly
employed by any of them. Hazards insured against for pro-
perty damage liability shall include explosion, collapse,
underground object, and blasting to the extent that any
such exposure exists. The amounts of such insurance shall
be as follows and shall be non-deductible: :

Public Liability and Property Damage Insurance:
In an amount not less than $500,000 for injuries, includ-
ing accidental death, to any one person, (and for a
multiple of persons injured or killed in one occurrence
in an amount not less that $1,000,000 for each separate
occurrence). Property Damage Insurance in an amount not
less than $1,000,000. The Public Liability, Bodily
Injury and Death policies shall be written on an occurr-
ence basis. All policies protecting the Engineer and
the Owner shall be forwarded to the Engineer and the
Owner for inspection and approval and shall be written
with an insurance company suitable to the Engineer and
the Owner. )
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(c)

(d)

(e)

Automobile and Truck Insurance: Public Liability as
above with liability limits in amounts of $500,000 and
$1,000,000 for bodily injury liability and $1,000,000
for property damage liability.

The Public Liability-Property Damage Insurance Policy
shall contain a Contractual Liability endorsement or
provision covering the liability assumed by the Con-
tractor under the Contract, particularly Article IX
of the Agreement.

Builder's Risk Insurance: The Contractor shall maintain
during the progress of the work and until Final Payment
is actually made by the Owner, insurance on all work in-
cluded in the Contract against loss or damage by fire,
lightning, wind, explosion and those perils covered by
extended coverage endorsement and vandalism and malicious
mischief endorsement on the completed value form, in the
names of the Owner, the Contractor, and the Trustee, if
any, of the bond issue of the Owner as their respective
interest may appear, in the amount equal to one hundred
percent (100%) of the insurable value of each building
or structure erected or in the process of being erected,
and materials and equipment installed or incorporated in

any work pursuant to the Contract or on the site in

preparation for installation or incorporation in any
work to be done pursuant to the Contract (as determined
by the Engineer), as shall fully protect the interests
of the Owner and the Contractor. The risk of damage to
the said work due to the perils covered by said in-
surance, as well as any other perils which might result
in damage to the said work, is that of the Contractor
and Surety, and no claim for such loss or damage shall be
recognized by the Owner, nor will such loss or damage
excuse the complete and satisfactory performance of the
Contract by the Contractor.

Certificates: The Contractor shall submit to the Owner
and the Engineer for approval, the executed certificates
and the copies of the insurance policies covering all
insurance required by the Contract Documents.

Each certificate and insurance policy shall contain
therein, or have contained in a rider attached thereto

and made a part thereof, a clause to the effect that

the insurer will notify the insured and the Owner and

the Engineer, in writing, ten (10) days prior to cancella-
tion of the policy. The certificate for each policy shall
be executed in six (6) copies.

Accidents and Claims: The Contractor shall be responsible
for all accidents as described in the Agreement, and

shall provide all of the indemnification as stated in the
Contract Documents.
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(f) Mutual Responsibility of Contractors: Should a Contractor
in the performance of his Contract cause damage to any per-
son, any property or work of another Contractor working
on the Project, he shall, upon due notice to do so from
the Owner or other party to the damage, arrange for an
amicable settlement thereof. It is agreed by all parties
hereto that such disputes shall not delay completion of
the work, nor be cause for a claim against the Owner. Work
shall be continued by the party claiming damages at his ex-
pense, subject to such damages as may be obtained by due
course of law.

(g) Contractor's Liability: The status of the Contractor in
the work to be performed by him under the Contract is that
of an independent Contractor and as such he shall properly
safeguard against any and all injury or damage to the pub-
lic, to public and private property, materials and things;
and as such, he alone shall be responsible for any and all
damage, loss or injury to persons or property that may
arise, or be incurred, in or during the conduct or progress

of said work without regard to whether or not the Contractor,

his subcontractors, agents, or emplovees have been negli-
gent; and the Contractor shall keep the Owner and the Engi-
neer free, and discharged of, and from any and all respons-
ibility and liability for risks and casualities of every
description, as provided in the Agreement between the Owner
and the Contractor. The Contractor shall assume and be
liable for all blame and loss cf whatsoever nature by
reason of neglect or violation of any federal, state,
county or local laws, regulations or ordinances in the
performance of the work.

NOTICE OF ACCIDENTS

The Contractor shall, on the day of occurrence, give written notice
to Owner and Engineer (in triplicate) of any accident occurring in
connection with the Project.

PROGRESS SCHEDULE

Within ten (10) days after the award of the Contract to him, each
Contractor shall submit a proposed program of operation, and State-
ment of Work Force Needs, showing clearly how he proposes to conduct
the work so as to bring about the completion of his work within the
time limit specified. This program shall outline the proposed se-
gquence of operation, the rates of progress and the estimated complet-
ion date of the construction items. The program shall be subject to
the approval of the Owner.
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NOTICE TO PROCEED

As soon as practicable after the satisfactory execution of the

Contract by both parties, written notice to proceed with the work
will be given to the Contractor. In the event the notice to pro-
ceed cannot be or is not issued within thirty (30) days after the

execution of the Agreement due to any cause, either of the parties

terminated without further liability or obligation of either party.
If the Contractor incurs any expense in furtherance of the Contract
prior to receipt of the Notice to Proceed, he does so on his own
responsibility.

COMPLETION TIME AND LIQUIDATED DAMAGES

The Bidder shall understand that the time limit indicated for com-
pletion of the Contract, and the amount of liquidated damages to
be charged against the Contractor in accordance with the provisions
of the Contract Documents, shall be as stated in Article II of the
form of Agreement which is a part of the Contract Documents.

FEDERAL OR STATE REQUIREMENTS

In the event that any funds to finance the Contract are from the
Federal or State Government in the form of a grant or grants, the
Contractor shall comply with all requirements, administrative, tech-
nical, or otherwise, which the Federal or State Government might set
forth as a condition or conditions for or as a requirement of the
grant or grants, or as an obligation of the grantee, or for the per-
formance of the Project or any aspect of the Project.
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PROPOSAL

Date:

Board of Supervisors
Bensalem Township

3800 Hulmeville Road
Bensalem, PA 19020

Supervisors:

The undersigned Bidder, having examined the plans, specifications
and other proposed Contract Documents; the extent, character and loca-
tion of the proposed work; the nature and type of construction to be
done, and being cognizant of the location, and the condition of existing
streets and roadways giving access to the site of the work, and the
topography of the site of the work and its effect on drainage and sur-
face runoff, which might affect the work; hereby proposes to furnish
all labor, material, tools, equipment, and appliances to complete the
construction for Bensalem Township in accordance with plans, specifica-
tions and other Contract Documents referred to in the Instructions to
Bidders, for the following prices to wit:

Item Item Unit
No. Unit Quantity Description Price Total
1. Cu. Yd. 7500 Excavation, unclassi-

fied, including
clearing & grubbing,
and erosion control
facilities

2. Acre 2.75 seeding, including
soll preparation,
soil supplements, and

maintenance
3. Cu. Yd. 3000 £i11
4. sqg. Yd. 2050 access drive, in-

cluding excavation to
firm subgrade, place-
ment of stone base,
bituminous concrete
base course, and ID-2
wearing course

5. L.F. 90 installation of 24"
CMP fully coated
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Item

No. Unit Quantity
v6. Each 2
7. Cu. vd. 300
8. Each 9
9, Each 7
10. - Each 27
11. Each 26
12. Cu. Yd. 1.0
13. L.S.

14. Each 600

Item _ Unit
Description- Price

24" CMP end sections

Total

excavation & stabili-
zing drainage swale

planting & maintenance
(Cornus Florida)

Cercis Canadensis

Picea Abies-

Pinus Strobus

Rock excavation

pier & wall rehabi-

litation
Hemerocallis falva
"Europa"
Total
By:
Title:

Firm Name:

Address:

SEAL (If Corporation)



e. This Agreement j. Exhibits (if any)
f. Bond Forms (Perform- k. Drawings or Plans
ance and Payment) 1. ©Notice to Proceed
g. General Conditions m. Hold Harmless Agreement
h. Scope of Work n. Specifications: Earthwork,
i. Prevailing Wage Landscaping, Paving, Storm
Determination System, Site Amenities.

ARTICLE II. The Contractor agrees that the work shall be started
not later than the date in the Notice to Proceed and that all work
shall be completed in 180 calendar days following such notice.

The Contractor further agrees that for each-calendar day, (with the
exception of Sundays and legal holidays) any work that shall remain
unccompleted after the completion period stipulated above, the sum

of one thousand dollars ($1,000.00) per day may be deducted by the
Owner from any moneys due the Contractor not as a penalty, but as
liguidated damages. If the Contractor is declared in default in
accordance with the provisions of the Contract Documents, liquidated
damages shall be charged as provided herein, and such amounts shall
be deducted from any final amount payable to the Contractor. Should
the total amount chargeable as liquidated damages exceed the amount
due or payable to the Contractor, then such excess shall be paid to
the Owner by the Contractor or his Surety.

The Contractor agrees to coordinate his work with that perfcrmed by
all other Contractors engaged in separate Contracts of this Project
in such a way as to permit each of the Contracts to be completed
within the stipulated time.

ARTICLE III. The Contractor shall receive and shall accept compensa-
tion for the performance of the Contract in accordance with the
prices set forth in the Proposal, subject to such additions or de-
ductions as are provided for in the Contract Documents, and such com=-
pensation shall be made and accepted in such a manner as provided

for in Article IV hereof and in no other manner. ‘

ARTICLE IV. Payments to the Contractor shall be made as follows:

At intervals of once a month, the Contractor will prepare and submit
an Estimate for Payment for the work completed to the first day of

a monthly period established by the Engineer. Ninety percent (90%)
of the sum thus determined will be paid to the Contractor within
thirty (30) days following approval of the Estimate by the Owner,
until such time as the value of the completed work is equal to fifty
percent (50%) of the Contract Price after which time the Owner will
not retain any amount from any subsequently approved estimates but
will hold the amount previously retained until final completion and
acceptance of all work covered by the Contract.
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AGREEMENT

THIS AGREEMENT, entered into this day of v
1982, by the BOARD OF SUPERVISORS, BENSALEM TOWNSHIP, PENNSYLVANIA
19020, hereinafter called the Owner, Party of the First Part, and

a Corporation known as

organized and existing under the laws of the State of

A PARTNERSHIP known as

consisting of the following members:

AN INDIVIDUAL

trading as

of Street, City of

State of ,hereinafter‘called the

CONTRACTOR, Party of the Second Part,
WITNESSETH, that the parties hereto do mutually agree as follows:

ARTICLE I. The Contractor agrees to furnish all labor, super-
intendence, materials, and other utilities and facilities, perform all
work necessary for or incidental to, and to perform all other obliga-
tions imposed by the Contract for the Earth Work, Landscaping, Paving,

. Storm System, Site Amenities, at James Armstrong Memorial Park -

Phase I, Bensalem Township, Bucks County, Pennsylvania

herein called for in strict accordance with the Drawings and Speci-
fications prepared by Carroll Engineering Corporation, Engineer,
acting as and entitled the Engineer in said Contract, which Contract
comprises the following Contract Documents which are made a part
hereof: ‘

a. Notice to Bidders - c. Instructions to Bidders
b. Addenda (if any) - d. Proposal '
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Final payment shall be made to the Contractor in the manner and
pursuant to the procedure set forth in the. Contract Documents.

ARTICLE V. The Contractor shall not sublet, sell, transfer, assign
or otherwise dispose of the Contract or any portion thereof, or

his right, title or interest therein, without the written consent
of the Owner.

ARTICLE VI. The work shall be subject at all time to the inspect-
ion of the Owner and his authorized agents to ascertain if the

work being performed by the Contractor is in conformity with the.
Drawings and Specifications and all applicable Laws and Regulations.
The Owner shall decide all guestions which may arise relative to
the meaning and interpretation of the Drawings and as to whether

the performance of the work is in conformity with the Drawings.

Any doubt concerning the meaning of the Drawings, or any ambiquity
or obscurity as to the wording or intent of them shall be decided
by the Owner and his decisions shall be binding upon both parties
hereto and shall not be subject to review by and Court, in any action
between the Owner and the Contractor.

ARTICLE VII. It is agreed that the work in every respect, from

the execution of the Contract and during the progress of the work
and until actual Final Payment, shall be under the charge of and

in the care of the Contractor and at his risk. He shall properly
safeguard against any or all damage or injury (including death) to
the public and to his employees and shall alone be responsible for
any damage or injury (including death) from his undertaking of the
work to any person, persons or thing. The Contractor will solely

and without qualification be responsible for all construction methods
and results, for use of equipment and personnel, for the safety of
his employees and other persons, for the protection of public and
private property, and for compliance with all local, state, and fed-
eral laws and regulations in performance of work under this Contract.
Neither Owner nor Engineer will have any right to hire or fire, nor
any power of supervision or direction over the construction methods,
nor over use of equipment or personnel, nor for or over the safety

of Contractor's employees or other persons, nor for or over the pro-
tection of public and private property, nor for the Contractor's
compliance with local, state, or federal laws and regulations in per-
formance of work under this Contract.

ARTICLE VIII. The Contractor shall guarantee his work and shall
remedy, without cost to the Owner, any defects which may develop
therein during a period of one (1) vear from the date the Owner act-
ually makes Final Payment to Contractor.

ARTICLE IX. The Contractor shall indemnify and save harmless the .
Owner and Engineer and all their officers, agents, and employees,
from all claims, liabilities, suits, or actions at law or equity
of any kind whatsoever arising out of, connected with or caused by



any operation or matter related to the project, including, among
other things, injury to property and injury to or death of any
persons, including employees of the Contractor or any subcontractor,
and shall, if required by the Owner and Engineer, produce evidence

of settlement of any such suit or action before Final Payment shall
be made by the Owner. The provisions of this indemnification agree-
ment shall include all accidents, injuries, and claims made, whether
or not caused, in whole or in part, by any act, omission, or negli-
gence of the Owner, its officers, agents, or employees, or by any
act, omission, or negligence of the Engineer, its officers, agents,
or employees, or by any act, omission or negligence of the Contractor
or any subcontractor, its officers, agents, or employees: Provided
that in the event of negligence by the Engineer, the duty to indemn-
ify him shall exist only i1f the Contractor or subcontractor is also
negligent. Contractor shall, at his own cost and expense, defend any
such claim, suit, action, or proceeding, whether false, fraudulent

or groundless, which may be commenced against the Owner or Engineer
by reason thereof or in connection therewith, and Contractor shall
pay any and all judgements which may be recovered in any such action,
claim, proceeding, or suit, and defray any and all expenses including
cost and attorneys fees, which may be incurred by Contractor, Owner
or Engineer in or by reason of such action, claim, proceeding, or
suit. '

ARTICLE X. In the event of conflict between this Agreement and any
other part of the Contract Documents, the provisions of this Agree-
ment shall govern. In an ambiquity or ambiquities in any of the
Contract Documents should be claimed by the Owner or Contractor, or
any court of competent jurisdiction should determine that an ambi-
quity or ambiquities exist in any of the Contract Documents, such
ambiquity or ambiquities shall be resolved in favor of the Owner.

ARTICLE XI. The Contractor represents and warrants to the Owner that:

(a) The Contractor is financially solvent and is experienced
in and is competent to perform the work to be performed
as provided in Article I; and

(b} The Contractor is familiar with all federal, state, muni-
cipal, or other regulator laws, ordinances, and/or regula-
tions, which, in any manner whatsoever, may affect the work
to be performed as provided in. Article I; and

(c) Temporary and permanent construction which shall be necess-
ary in performance of the work fo be performed as provided
in Article I can be constructed satisfactory and can be
used for the purposes for which it is intended; and that
such construction will not injure any person or damage any
property; and :
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(d) The Contractor has examined carefully all of the Contract
Documents and fully understands, each and every part of
them, INCLUDING HIS OBLIGATIONS .TO INDEMNIFY THE OWNER,
THE ENGINEER, AND THEIR OFFICERS, AGENTS AND EMPLOYEES;
AND THE PROVISION FOR RESOLUTION OF ANY, OR CLAIMED, AM-
BIGUITIES IN THE CONTRACT DOCUMENTS IN FAVOR OF THE OWNER,
AND LIMITATION ON THE OWNER'S OBLIGATION TO PAY CONTRACTOR
AND HAS EXAMINED CAREFULLY THE SITE UPON WHICH THE WORK
TO BE PERFORMED AS PROVIDED IN ARTICLE I IS TO BE UNDER-
TAKEN AND HAS BECOME FAMILIAR, BY HIS OWN INVESTIGATION,
WITH THE VARIOUS CONDITIONS WHICH MAY AFFECT THE PERFORM-
ANCE OF SUCH WORK.

ARTICLE XII. It is the intention of the parties to be legally bound

~ by this instrument.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement
in triplicate the day and year first above written.

BENSALEM TOWNSHIP
BENSALEM, PENNSYLVANIA

ATTEST: BY ITS BOARD OF SUPERVISORS
Secretary

Chairman

Corporation - Contractor

ATTEST:
Secretary President (Affix Corporate Seal)
* * Kk * k *x % * *
WITNESS
(Seal)
Individual Contractor
 * * %k %k % % % %
WITNESS
Partnership-Corporation
BY: (Seal)
Partner
BY: (Seal)
Partner

Business Address
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that a CORPORATION known as

organized and existing under the laws of the State of

A PARTNERSHIP, known as

AN INDIVIDUAL

trading as

of

in the State of

hereinafter called PRINCIPAL, and

in the City of » State of

; @ corporation created and existing

under the laws of the State of ’

hereinafter called SURETY, are held and firmly bound unto
BENSALEM TOWNSHIP, BENSALEM

PENNSYLVANIA 19020, as Obligee, in the full and just sum of

Dollars ($ ), lawful money of the United States of

America, for the payment of which sum we bind ourselves, our heirs,
executors, administrators, successors, and assigns, jointly and sever-
ally, firmly by these presents.

NOW, THEREFORE, the terms and condition of the Bond are and shall
be that if: (a) the Principal well, truly and faithfully shall comply
with and shall perform the Contract in accordance with the Contract
Documents, within time and if the Principal shall satisfy all claims
and demands incurred in or related to the performance of the Contract
by the Principal or growing out of the performance of the Contract
by the Principal, and if the Principal shall indemnify completely and

1E-1



shall save harmless the Obligee and all of its officers, agents and
employees from any and all costs and damages which the Obligee and
all of its officers, agents and employees may sustain or suffer by
reason of the failure of the Principal to do so, and if the Principal
shall reimburse completely and shall pay to the Obligee any and all
costs and expenses which the Obligee and any of its officers, agents
and employees may incur by reason of any such default or failure of
the Principal; and (b) if the Principal shall remedy, without cost

to the Obligee, all defect which may develop during the periocd of

one (1) vear from the date of actual final payment in accordance with
the Contract Documents, which defects, in the sole judgement of the
Obligee of its legal successors in interest, shall be caused by or
shall result from defective or inferior materials or workmanship, then
this Bond shall be void; otherwise, this Bond shall be and shall re-
main in force and effect.

This Bond is executed and delivered under and subject to and in accord-
ance with the laws of the Commonwealth of Pennsylvania.

The Principal and the Surety agree that any alterations, changes and/
or additions to the Contract Documents, and/or any alterations, changes
and/or additions to the work to be performed under the Contract in
accordance with the Contract Documents, and/or any alterations, changes
and/or additions to the Contract, and/or giving by the Obligee of any
extensions of time for the performance of the Contract in accordance
with the Contract Documents, and/or any act of forbearance of either
the Principal or the Obligee toward the other with respect to the Ccn-
tract Documents and the Contract, and/or the reduction of any percent-
age to be retained by the Obligee as permitted by Law or by the Con-
tract documents and by the Contract, shall not release in any manner
whatsoever, the Principal and the Surety, or either of them, or their
heirs, executors, administrators, successors, and assigns, from liabi-
lity and obligations under this Bond; and the Surety for value re-
ceived, does waive notice of any such alterations, changes, additions,
extensions of time, acts of forbearance, and/or reduction of retained

.percentage.

The Contract referred to herein is the Contract as defined in the In-
structions to Bidders and is that Contract to be entered into between
the Owner and the Principal for:

Earthwork, Landscaping, Paving, Storm System, and Site Amenities
at James Armstrong Memorial Park - Phase I, Bensalem Township, PA.
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IN WITNESS WHEREOF, the Principal and the Surety cause this’

Bond to be signed, sealed, and delivered this day
of , 19 . :
ATTEST:

Corporation-Contractor
(AFFIX CORPORATE SEAL)

Secretary
President
fhkhkkk
WITNESS
(SEAL)
Individual-Contractor
% de ke ok ok k
- WITNESS
Partnership-Contractor
By: (SEAL)
Partner
(SEAL).
Partner
(SEAL)
Partner
Business Address
WITNESS
Surety Company
ATTEST:
Attorney-in-Fact
Secretary



PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, that a CORPORATION known as

organized

and existing under the laws of the State of

***‘**
A PARTNERSHIP, known as consisting
of the following members:

¥ % * % *
AN INDIVIDUAL
trading as

 k * Kk *
of
in the State of , hereinafter called

PRINCIPAL, AND

of the City of | State of

a corporation created and existing under the laws of the State of

hereinafter called SURETY, are held

and firmly bound unto BENSALEM TOWNSHIP, BENSALEM, PENNSYLVANIA,

12020, as Obligee in the full and just sum of

Dollars ($ Y.,

lawful money of the United States of America, for the bayment of
which sum we bind ourselves, our heirs, executors, administrators,
successors, and assigns, jointly and severally, firmly be these

presents.

1E-4



NOW, THEREFORE, the terms and conditions of the Bond are and shall

be that if the Principal and any subcontractor of the Principal to
whom any portion of the work under the Contract shall be subcontracted,
and 1f all assignees of the Principal and of any such subcontractor,
promptly shall pay or shall cause to be paid, in full, all money
which may be due any claimant supplying labor or materials including’
the rental of vehicles or equipment or services in the prosecution
and performance of the work in accordance with the Contract and in
accordance with the Contract Documents, including any amendment, ex-
tension, or addition to the Contract and/or to the Contract Documents,
for material furnished, including the rental of vehicles or eqguipment
or services, or labor or services supplied or labor performed, then
this Bond shall be void; otherwise, this Bond shall be and shall re-
main in force and effect.

This Bond is executed and delivered under and subject to and in accord-
ance with the laws of Pennsylvania.

The Principal and the Surety agree that any alterations, changes and/
or additions to the Contract Documents, and/or any alterations, changes
and/or additions to the work to be performed under the Contract in
accordance with the Contract Documents and/or any alterations, changes
and/or additions to the Contract, and/or any giving by the Obligee of
any extensions of time for the performance of the Contract in accord-
ance with the Contract Documents, and/or any act of forbearance of
either the Principal or the Obligee toward the other with respect to
the Contract Documents and the Contract, and/or the reductions of any
percentage to be retained by the Obligee as permitted by law or by

the Contract Documents and by the Contract, shall not release, in any
manner whatsoever, the Principal and the Surety, or either of them,

or their heirs, executors, administrators, successors, and assigns,
from liability and obligations under this Bond; and the Surety, for
value received, does wailve notice of any such alterations, changes,
additions, extensions of time, acts of forbearance and/or reduction

of retained percentage.

The Contract referred to herein is the Contract as defined in the
Instructions to Bidders and is that Contract to be entered into be-
tween the Owner and Principal for:

Grading, Seeding, and Miscellaneous Constructions for the
James Armstrong Memorial Park - Phase I, Bensalem Township, PA
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IN WITNESS WHEREOF, the Principal and the Surety cause this Bond

to be signed, sealed and delivered this e day of
19 .
ATTEST:
Corporation-Contractor
_ (AFFIX
‘Secretary CORPORATE
SEAL)
President
kdokkkkk
WITNESS:
(SEAL)
Individual-Contractor
kkhkkkkkk
WITNESS:
*k*xk%*** Partnership-Contractor
By: (SEAL)
Partner
Partner
Business Address
WITNESS:
Surety Company
Attorney-in-Fact
ATTEST:
Secretary
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GENERAL CONDITIONS

1. DRAWINGS AND SPECIFICATIONS

The Drawings and Specifiéations, and all other Contract Documents
are complementary, and the requirements of any one shall be con-
sidered as the requirements of all.

(a) In the event the Contractor discovers any discrepancy or
or inconsistency between the Drawings and Specifications,
the matter shall immediately be submitted to the Engineer,
whose decision therein shall be final. The Contractor
will not be responsible for the discovery of such discre-
pancies or inconsistency but any work done on the item
involved after such discovery, and prior to authorization
by the Engineer to proceed, will be done at the Contractor's
risk.

(b) 1In case of any discrepancy or inconsistency between scaled
dimensions and figures, figured dimensions shall govern.
In case any work dimension is not give on the Drawings, the
Contractor shall obtain the figure from the Engineer; in no
case shall the Contractor determine such dimensions by scal-
ing the Drawings.

(c) Deviations from the Drawings or Specifications, required by
the exigencies of construction, will be determined by the
Engineer only, and authorized in writing.

(d) Supplemental detailed drawings and instruction shall be furn-
ished by the Engineer when and as he determined that such
drawings and instructions are Tequired for successful comple-
tion of the Project.

2. OWNER'S EXAMINATION AND INSPECTION

2.1 The work shall at all times be subject to the examination and
inspection of the Owner and his authorized assistants,who shall
have free access to the work and shall be furnished by the Contractor
with every reasonable facility for examination of the work, to the
extent of uncovering, testing or removing finished portions thereof
as hereinafter provided. The Contractor shall provide all labor and
eguipment necessary for such examination and inspection.

2.2. All inspection and tests shall be performed without unnecessar-
ily delaying the work. The Contractor shall be charged with any
additional cost of inspection when material or workmanship is not
ready at the time inspection is requested of the Owner. All material
and workmanship, if not otherwise designated by the Contract Documents,
shall be subject to inspection, examination and test by the Owner

or his duly authorized representatives. The Owner shall have the
right to reject defective material or workmanship or reguire its
correction.



2.3 1If the Contract Documents, the Owner's instructions, laws,
ordinances, or any public authority require the work to be specially
tested or approved, the Contractor shall give the Owner timely notice
of its readiness for inspection.

3. OWNER'S AUTHORITY AND DECISIONS

3.1 The Owner shall, within a reasonable time after presentation

to him, determine guestions in relation to the construction of the
Project, and render decisions, and decide questions, which may arise,
relative to to Contractor's compliance with the Specifications and
Drawings. .

- 3.2 The Owner shall determine the amount and guality of the several

kinds of work performed and the material furnished by Contractor.
The Owner's determination shall be accepted by the Contractor, and
such determination shall be a condition precedent to the right of
the Contractor to receive any money due under the Contract.

3.3 Any verbal opinion or suggestion which the owner may give the
Contractor shall not be construed as binding upon the Owner in any
way, nor as releasing the Contractor from the fulfillment of any of
the terms of the Contract.

3.4 The Owner shall have authority to reject materials or suspend
the work if the Contractor shall refuse or neglect to perform the
work in accordance with the Contract Documents. The Contractor "shall
shall not be authorized to revoke, alter, enlarge, relax or release
any requirements of the Specifications or Drawingss, nor to approve
or accept any portion of the work or issue instructions contrary

to the Specifications, or Drawings without the written consent of
the Owner.

4. DEFECTIVE WORK

4.1 When any material which does not conform to the requirements of
the Specifications and Drawings has been delivered to the site of
the Project or incorporated in the work, or when any work performed
is of inferior quality, such material or work shall be considered

as defective and shall be immediately removed and renewed or made
satisfactory as directed by the Owner. Failure or neglect on the
part of the Owner to condemn or reject any bad or inferior work or
materials shall not be so construed as to imply an acceptance of
such work or materials by the Owner.



4.2 vUpon request of the Owner, the Contractor shall expose any

work. Should the work thus exposed or examined prove satisfactory,
the exposing or removing and replacing, - renewing and making good

the parts removed, shall be paid for as extra work. However, should
the work exposed or examined prove defective, unsatisfactory, or
placed in violation or disregard of any provisions of the Contract
Documents, the Contractor shall remove at his own expense that work
or material condemned, and shall rebuild and replace the same without
any additional compensation.

4.3 The Contractor shall promptly remove from the premises all ma-
terials condemned by the Owner as failing to conform to the Contract
and the Contractor shall promptly replace his own work in accordance
with the Contract and without expenses to the Owner, and shall bear
the expense of making good all work of other Contractors destroyed
or damaged by such removal or replacement.

5.  MATERIALS

5.1 The Contractor shall furnish the Engineer, promptly after the
award or execution of the Contract, with complete statements of

the origin, composition, and manufacturer of all materials to be
used in the construction of the Project. Only materials conforming
to the requirements of the Contract and approved by the Engineer
shall be used in the work.

5.2 Representative preliminary samples of the materials, of the
character and quality prescribed in the Contract, shall be sub-
mitted when indicated or directed, for advance examination or test.
Written approval of the quality of such samples shall be received
by the Contractor prior to obtaining materials from the respective
sources of supply.

5.3 Samples of all material requiring laboratory tests shall be
taken under the direction of, in the presence of, or in the manner
prescribed by the Engineer. Such material shall not be used until
accepted by the Engineer after the result of such tests. Materials
will be used only so long as the guality of the material remains
equal to that of the accepted sample. The acceptance at any time
of any material shall not be a bar to its future rejection, if it
is subsequently found to be defective or inferior in gquality to the
material specified.

5.4 Required laboratory tests of materials shall be made by a
testing laboratory or agency selected or approved by the Engineer
and in accordance with the methods indicated herein. When standaxd
specifications and serial numbers of technical societies and associ-
ations are stipulated, the reference shall be construed to be the
latest of such specifications and serial numbers.



5.5 Payment for all laboratory tests, mill inspection and tests
conducted by any testing laboratory or agency or at the shops or
mills of any manufacturer of a product will be made by the Con-
tractor, and the Contractor shall furnish, without compensation,
all labor, materials and equipment necessary for collecting, pack-
aging, and identifying representative samples of materials, and
the shipping of such samples to the testing laboratory.

5.6 The Contractor shall permit or arrange with any manufacturer
of any product to permit the Engineer or any agent of any testing
laboratory selected by the Engineer to inspect or test any and all
material being used or to be used, at any time before, during or
after its preparation, or while being used during the progress of
the work or after the work has been completed.

5.7 Materials shall be stored so as to insure the preservation of
their specified quality and fitness for work. When necessary,
materials shall be placed on wooden platforms or other hard and
clean surfaces, and not on the ground, and shall be placed under
cover when directed. Stored materials shall be located so as to
facilitate prompt inspection. Private property shall not be used
for storage purposes without the written permission of the owner
or lessee of such private property.

6. EQUIPMENT AND MACHINERY

6.1 All apparatus, mechanism, equipment, machinery and manufactured
articles for inccrporation inthe work shall be the new and unused
standard products of recognized reputable manufacturers.

6.2 The mention of such products by trade name or manufacturer,

with or without the designation "or equal"” 1is intended to convey

to the Contractor the degree of excellence required. The products

of manufacturers other than those named will be accepted if, in the
opinion of the Engineer, they are equal in strength, durability, use-
fulness, suitability, performance, and convenience for the purpose
intended. The Engineer shall be the sole judge of the gualifications
of such prcducts with the Contract Documents.

6.3 All eguipment and machinery, and parts and assemblies thereof,
entering into the work shall be tested as specified. Unless waived
in writing by the Engineer, all field and operating tests shall be
made in the presence of the Engineer or his authorized representative.
When such a waiver is issued, a sworn statement, in duplicate, of

the tests made and the results thereof shall be furnished to the En-

gineer by the Contractor or manufacturer. Costs of all tests and
trials specified herein, and with the exception of the Engineer's ex-
penses, shall be borne by the Contractor. Inspections or tests of

apparatus, machinery, or eguipment shall be made at the option of
the Engineer at the point of production, manufacturer, installation
or shipment.



6.4 Unless otherwise provided, all material and equipment, parts
and assemblies thereof to be furnished and installed by the Con-
tractor shall be guaranteed against defective materials and work-
manship by the Contractor for a period of one (1) year from the
date final payment 1s actually made by Owner. In the event of
failure during the period specified, the affected item or items
shall be replaced by the Contractor promptly upon notice of the
Owner. In the event of failure of prompt replacement by the Con-
tractor, such replacement by the Contractor may be made by the
Owner at the Contractor's expense.

7. OBSERVANCE OF LAWS AND REGULATIONS

7.1 The Contractor at all times, shall observe and comply with all

Federal and State laws and regulations, and local ordinances, rules
and regulations which in any manner affect the conduct of the work
or which apply to persons on the Project, or who might perform the
work, as well as all safety precautions, order or decrees which
have been promulgated or enacted, or which may be promulgated or
enacted, by any govermmental body or agency which has any authority
or jurisdiction over the work, materials, egquipment, persons in-
volved in the work or in the contract or over any aspect of such.
Such observance and compliance shall be solely and without qualifi-
cation the responsibility of the Contractor without reliance on
superintendance or direction by the Owner. The duty of enforcement
of all said laws, ordinances, regulations, orders or decrees, lies
with the body or agency promulgating them, not with the Owner.

7.2 Attention is drawn to Federal and State regulations of wage
scales, trenches and excavation, eguipment, materials, labor,
safety, sanitation, and other regulations of which the Contractor
shall be fully informed and with which he shall fully comply. The
Contractor shall recieve no additional compensation for work or
materials reguired on his part solely for the purpose of conforming
to the applicable law. Observance of, and compliance with, said re-
gulations-shall be solely and without gualification, the responsi-.
bility of the Contractor, without reliance on superintendance of,

or direction by, the Owner. The duty of enforcing such laws and re-
gulations shall lie with the Contractor or the State, or the Federal
Government, and shall lie with the Owner.

8. SANITARY CONVENIENCES

8.1 Sanitary conveniences complying with the regulations of OSHA
and the Department of Environmental Resources and other governmental
bodies having jurisdiction, shall be provided for the use of the
workmen and the use of such shall be strictly enforced. At the
completion of the work, temporary conveniences provided under this
Article shall be removed and any pits disinfected and backfilled

in accordance with all applicable governmental regulations.



9. PERMITS AND LICENCES

9.1 The Contractor shall procure all necessary permits and licenses,
and shall pay all charges and fees therefor, and shall give all
notices necessary and incident to the proper and lawful prosecution
of the work. The cost thereof shall be included by the Bidder in
the bid price or prices.

9.2 The Owner will assist the Contractor where a permitting agency
refuses to grant permits to anyone except Owner, by the Owner ob-
taining such permit, upon written request by Contractor. Cost
thereof shall nevertheless be paid by Contractor.

9.3 The Contractor shall obtain all permits required for the opening
of any roads, and shall adhere to all laws, rules , and regulations
with regard to such openings, and the procedures to be followed in
backfilling all excavations in roads, and where any of such laws,
rules or regulations require more onerous methods to be used in
backfilling or road restoration or different materials to be used

as backfill or for road restoration than do the Contract Documents,
Contractor will comply with such laws, rules or regulations and no
additional compensation will be allowed Contractor therefor, nor
will Contractor make any claim against the Owner for any additional
compensation due to, or on account of, Contractor's compliance with
such laws, rules or regulations. It will be conclusively presumed
against the Contractor, that Contractor was familiar with such laws,
rules and regulations, at the time Contractor submitted his Proposal,
and Contractor's Proposal took into consideration such laws, rules
or regulations, and Contractor priced his Proposal accordingly.

10. NO WAIVER OF LEGAL RIGHTS

10.1 Neither the Owner nor the Engineer shall be precluded or estopped,
by any measurements, estimate, or certificate made or given to or by
them or by any of their agents or employees, under any provision or
provisions of the Contract, at any time, either before or after the
completion and acceptance of the work and payment thereof pursuant to
any measurements, estimate or certificate, from showing the true and
correct amount and character of the work performed and materials furn-
ished by the Contractor or from showing at any time that any such
measurement, estimate or certificate is untrue or incorrectly made

in any particular, or that the work or materials, or any part thereof,

»do not conform in fact to the Contract. The Owner.shall have the

right to reject the wholeor any part of the work or materials, should
the said measurements, estimate, certificate or payments be found, or

be known to be inconsistent with the terms of the Contract, or other-
wise improperly given, and the Owner shall not be precluded and estopped,
notwithstanding any such measurements, estimate, certificate and pay-
ment in accordance therewith, from demanding and recovering from the
Contractor or his Surety such damages as the Owner may sustain by

reason of the Contractor's failure to comply with any term of the Con-
tract, or on account of any overpayment made on any estimate or certi-



ficate. Neither the acceptance by the Owner, the Engineer nor

any of their agents or employees, nor any certificate by the Owner
for payments of money, nor any payments for, or acceptance of the
whole- or any part of the work by the Owner or Engineer, nor any ex-
tension or remission of time, nor any possession taken by the Owner
or his employees shall operate as a waiver of any portion of the
Contract or any power therein reserved by the Owner, or any right
to damages, nor shall any waiver of any breach of the Contract be
held to be a waiver of any other, or subsequent breach. All remedies
provided for to the Owner in the Contract shall be taken and con-
strued as cumulative, that is, in addition to each and every other
remedy provided.

11. CARE OF PUBLIC AND PRIVATE PROPERTY

11.1 The Contractor shall take all necessary precaution to prevent
damage to all overhead and underground structures and to protect and
preserve property within or adjacent to the Site and shall be re-
sponsible for damage thereto. Special care must be used by the Con-
tractor in the prosecution of the work in order to avoid interfer-
ence or damage to any operating utilities or plants; however, where
there is any possibility of such interference or damage, the Con-
tractor shall make satisfactory arrangements with responsible officers
or with with the owners of the utilities or plants covering the nec-
essary precautions to be used as safeguards during the performance

of the work by the Contractor. Such arrangement shall be made before
work is started and shall be subject to the approval of the Owner
which approval will not be considered as a release of the Contractor
from any responsibility for the acts of the Contractor or his agents
or employees or subcontractors or as the acceptance of any responsi-
bility or liability on the part of the Owner. The Contractor shall
protect all land monuments and property markers which will be affected
by the construction until they have been correctly referenced. Monu-
ments and markers which are disturbed by the Contractor during the con-
struction of the Project or otherwise shall be satisfactorily reset by
him at his expense when and .as directed by the Owner. The Contractor
shall make good any damage or injury to public or private property
whether within or outside of the areas covered by the Project and
shall promptly make restitution for, or proceed to repair or otherwise
restore such damage or injury to property as may be deemed necessary
by the Owner. The Contractor will be held responsible for the pro-
tection of, or damage done to,trees to be left standing and, if any
are damaged, the Contractor shall have them promptly repaired at his
own expense by a qualified tree surgeon, or replaced, as required.



12. PRELIMINARY INSPECTION

12.1 Prior to the start of actual construction operations, the
Contractor or his authorized representative shall go over the Site
of the Project and shall observe for himself, with the approved
Drawings before him, all pertinent conditions relative to the Con-
tract, including the status of rights-of-way and the status of any
structures, obstructions, or other objects to be removed, altered
and changed. :

13. SAFETY REQUIREMENTS

13.1 The Contractor shall furnish, erect and maintain throughout
the Site of the Project, all necessary approved barricades, suit-
able and sufficient red lights, torches, approved reflectors,

danger signals, warning, detour and closure signs, and provide a
sufficient number of watchmen and take all necessary and legal |
precautions for the protection of the work and safety of the public.
All barricades, danger signals, signs and obstructicons shall be
illuminated and kept illuminated when time, weather, atmospheric
and traffic conditions so require.

13.2 If and when the use of explosives is necessary for the prosecu-
tion of the work, the Contractor shall observe the utmost care, so

as not to endanger life or property. All explosives shall be stored
in a secure and safe manner in strict conformity to all State and
local regulations, and all such storage shall be clearly marked
"DANGEROUS EXPLOSIVES", and shall be in care of a competent watch-
man at all times.

13.3 The safety provisions of all applicable laws, regulations, and
building and construction codes shall be observed. Machinery,
equipment, and other hazards shall be guarded in accordance with the

safety provision of the "Manual of Accident Prevention in Construction,"

published by the Associated General Contractors of America, to the ex-
tent that such provisions are not in contradiction of applicable
Federal, State and local laws.

13.4 .Observance of and compliance with said laws, regulations and
codes shall be solely and without gqualificationthe responsibility
of the Contractor, without reliance on, or superintendence of, or
direction by, the Owner or Engineer.

14. LABOR DISCRIMINATION

14.1 The Contractor shall fully comply with any applicable State

or Federal laws in respect to intimidation of, or discrimination
against, any employees or qualified prospective employees by reason

of race, color, sex, national origin or creed. Penalties provided

by statute will be assessed agianst the Contractor for all violations
of such laws. : '
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15. VICLATION OF CONTRACT

15.1 The Owner, upon satisfactory proof, and after the Owner shall
have given written notice to the Contractor and his Surety of delay,
neglect, or default on the part of the Contractor, shall have full
power and authority, without violating the Contract, to declare

the Contractor in default for any of the following reasons:

A. Failure of the Contractor to begin work within the time

specified in the Notice to Proceed; or

B. Failure of the Contractor to perform the work with suffi-
cient properly skilled workmen and/or proper equipment, or with
sufficient materials to insure the completion of said work in ac~
cordance with any term of the Contract; or

C. Neglect or refusal of the Contractor to remove materials
or perform anew such work as may be rejected by the Owner as defective
or unsuitable; or -

D. Halting prosecution of the work by the Contractor without

‘approval of the Owner; or :

E. Insolvency or bankruptcy of the Contractor or committing
any act of bankruptcy or insolvency by the Contractor; or

F. If the Contractor should allow a final judgement against
the Contractor to stand unsatisfied for a period of forty-eight (48)
hours; or

G. If the Contractor shall make an assignment for the benefit
of creditors:; or

H. Failure or refusal of the Contractor to make payment within
ten (10) days after written notice by the Owner, to make payment or
show cause why payment should nct be made, on any amount due for labor,
services, equipment rentals or materials supplied or installed in
the Project; or

I. Failure of the Contractor to protect, repair, or make good
any damage or injury to property; or

J. If a receiver or liguidator shall be appointed for the
Contractor or for any of the Contractor's property and such receiver
or liguidator is not dismissed within twenty (20) days after such
appointment or the proceedings in connection therewith are not
stayed on appeal-within twenty (20) days after such appointment; or

K. If the Contractor shall refuse -or fail to prosecute the
work or any part thereof with such diligence as will insure its
completion within the period herein specified (or any duly auth-
orized extension thereof) or shall fail to complete the work within

said period:; or



L. TIf the Contractor shall fail or refuse to regard laws,

" ordinances, regulations or decisions of the Owner, or otherwise

be guilty of a violation of any provision of the Contract; or

M. 1If the Contractbr shall fail or refuse to comply with all
applicable laws and regulations of all governmental agencies; or

N. If the Contractor shall fail to comply w1th any require-
ment of the Contract Documents.

15.2 After the Owner has declared the Contractor in default, and
given him three (3) days written notice, the Owner shall have
authority to take the Prosecution of the work out of the hands of
the Contractor, and appropriate or use any materials and eguipment
of the Contractor assembled for the Project for the completion of
the Project.

15.3 Should the Owner elect to take the prosecution of the work
out of the hands of the Contractor, the Owner may at its option,
notify and regquire the Surety to complete the Contract according
to contract terms, or the Owner may at its option, complete the
Contract through another Contractor or with its own forces, in
either of which cases, the Owner may take all right, title and
interest in and to the equipment and materials owned by the Con-
tractor and assembled for use in the execution of the Contract.

15.4 If the completion of the Contract by any of the methods des-
cribed above results in financial loss to the Owner, the Owner may
dispose of, by sale of, any of the remaining equipment and mater-
ials so taken over without further legal processes. Any equipment
or materials not required for completion or recoupment of loss or
for legal charges against the Contractor or any balance remaining
from the disposition of materials and equipment, after deducting
losses by the Owner, shall be turned over to the person legally

or eguitably entitled thereto.

16. RESPONSIBILITY OF CONTRACTOR

16.1 The Contractor shall be responsible for the entire Project,
as provided for in the Contract Documents, from the date of the
starting of the work until it is accepted as evidenced by final
payment by the Owner. He shall be responsible for removals, re-
newals, and replacements due to action of the elements and all
other causes except as otherwise provided in the Contract. The
Contractor shall keep the Contract under his own contrcl and it
shall be his responsibility to see that the work is properly
supervised and carried on faithfully and efficiently. The Con-
tractor shall supervise the work personally or shall have a comp-
etent, English-speaking superintendent or representative, who shall
be on the site of the Project during all weorking hours, and who
shall be clothed with full authority by the Contractor to direct
the performance of the work and make arrangements for all necessary
materials, eguipment and labor without delay.
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16.2 Renewals or repalrs necessitated because of defective mater-
ials or workmanship, or due to action of the elements or other
natural causes, including fire and flood, prior to the final pay-
ment, shall be done anew by the Contractor at the sole expense of
the Contractor, and without additional compensation.

17. TEMPORARY SUSPENSION OF WORK

17.1 The Owner shall have authority to temporarily suspend the work
wholly or in part, due to unsuitable weather, or other such conditions
as are considered unfavorable for the suitable accomplishment of the
work, or due to the failure on the part of the Contractor to carry
out orders given or to perform any provisions of the Contract,

or due to unforeseen conditions which had not been provided for

in estimating the contract time required for completion of the

work. ©No claim for damages or loss of profit or additional comp-
ensation shall be advanced by the Contractor by reason of such
temporary suspension. '

17.2 1If the Owner suspends temporarily the work in part, the Ownerx
shall have authority to direct the Contractor to perform such

other parts or items of work which, in Owner's opinion, may be
performed with favorable results and advantageously for the time

of completion of the Project, and the Owner shall notify the Con-
tractor accordingly in writing.

17.3 If it should become necessary to suspend work for a sustained
or an indefinite period, the Contractor shall store all materials
satisfactorily, and he shall take every precaution to prevent
damage or deterioration of the work performed. The Contractor
shall resume work after such suspension upon written notice from
the Owner. All of the work outlined in this article shall be
performed at the Contractor's sole expense and no additional comp-
ensation will be allowed Contractor therefor. '

18. COMPETENT WORKMEN

18.1 The Contractor shall employ only competent™and efficient
superintendents, foremen, timekeepers, quiﬁhent operators, labor-
ers, and mechanics or artisans for every—~kind of work, and whenever,
in the opinion of the Owner, any pefson is unfit to perform his
task, or does his work contrary to requirements of the Cont£§ct

or conducts himself improperly, the Contractor must discharge-him
immediately upon the Owner's written request, and not employ hi
again on the Project without permission. These requirements shall>.
not operate against the employment of physically handicapped per- )
sons, otherwise employable, where such persons may be safely
assigned to work which they can ably perform. No person under the
age of sixteen (16) years and no person concurrently serving
sentence in a penal or corrégtiogaioinstitution shall be employed to
perform any work under the Contract, except those persons in Court
approved "Work Release Programs."”

F-11



19. NONCOMPLIANCE OF CONTRACTOR

19.1 1In addition to the elective measures which the Owner may take
for violation of the Contract, the Owner shall also have discretion-
ary right to take any or all of the following actions if the Con-
tractor fails, neglects, or refuses to comply with the requirements
of the Contract Documents.

19.2 The Owner may shut down the work until all requirements of the
Contract Documents are met by the Contractor. In such event no
remission will be made in working time for the period for which

the work is shut down.

19.3 The Owner may withhold payment of estimates for work completed
until all requirements of the Contract are met by the Contractor.

19.4 The Owner may enter upon the site of the Project and perform
such work as may be necessary to meet the regquirements of the
Contract and may deduct the cost therecof from monies due or which
may become due the Contractor or the Surety, or, in the absence of
any monies due the Contractor or the Surety, the Owner shall be
fully reimbursed for such costs by the Contractor or the Surety.

20. CHANGES, ADDITIONAL AND EXTRA WORK

20.1 The Owner may, at his own discretion make such minor changes in
the Drawings as are deemed necessary by him to complete more

fully the Project or any part thereof, provided they are of a
character as not to affect materially the cost of the work involved.

20.2 If the Contractor claims that any change by Drawings, or
otherwise, involves extra cost, he shall give the Owner written
notice thereof within seven (7) days after being advised of such
change, and in any event, before proceedings to execute the work.

No such claim shall be valid unless so made in writing and approved
by the Owner before the Contractor commences doing the work invoilved
in the change.

20.3 The Owner reserves the right to change, 6 the location of any
piece of apparatus or egquipment, up to the time of roughing in,
without additional expense to the Owner, unless such change requires
additional material. If such a change of location reguires a

lesser amount of material than the original layout called for by

the Contract, the Owner shall be entitled to a credit equal to the
difference in the cost of installation.

20.4 The Specifications and Drawings may be modified and changed
from time to time in a manner not materially affecting the substance
thereof. 1If such changes and modifications materially increase the
unit cost of the work, the increased expense will be paid by the
Owner. If such modifications and changes diminish the cost of the
work, the amcunt of said dimunition may be retained or withheld by
the Owner. No consequential loss or anticipated profit on work

not executed will be paid to the Contractor.
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20.5 The Owner, without invalidating the Contract, may order extra
work or make any changes by altering, adding to or deducting from
the work. All such work shall be executed under the conditions of
the original Contract except that any claim for extension of time
caused thereby shall be adjusted at the time of ordering such change.
No claim for an additional compensation by Contractor shall be valid
unless the change be ordered in writing.

20.6 The Contractor shall do such additional work only upon prior
receipt of a written change order signed by the Owner.

Any additional work for which there is no lump sum bid or unit
price bid for like work in the Proposal will be. done as "extra work"
at prices to be agreed upon previous to the performance thereof by
the Contractor, in writing, signed by the Contractor and the Owner.

20.7 Where unit prices are not set forth, then a lump sum or unit
prices, mutually agreed upon by the Owner and the Contractor, shall
be used. Where a unit price or lump sum cannot be agreed upon by
the parties oxr where this method of payment is impracticable,

the Owner, may require the Contractor to do such "extra work" on

a "force-account" basis.

20.8 "Force—-account" shall be defined as the actual net cost, in
money, to the Contractor for the materials and for the taxable wages
of applied labor (plus pro-rated premiums for Workmen's Compensation
Insurance) required for such extra work, plus such costs of rental

of equipment (other than small tools) regquired and approved by the
Owner in writing for such extra work, plus twenty percent (20%) as
compensation for all other items of profit and costs or expenses,
including administration, overhead, superintendence, insurance (other
than Workmen's Compensation Insurance), materials used in temporary
structures, allowances made by the Contractor to subcontractors,
additional premiums upon the Payment and Performance Bonds of the
Contractor and the use of small tools. The twenty percent (20%)
compensation for profit and expenses shall be the total allowance
paid to the Contractor for profit and expenses on any item cf extra
work. 1If the Contractor subcontracts any portion of the extra work,
the total allowance of twenty percent (20%) shall be divided between
the Contractor and the subcontractor. The provisions hereof shall
not affect the power of the Owner to act in case of emergency as
herein provided. The Owner shall have the right to examine the books
and records of the Contractor relative to the cost figures in the extra
work referred to above and the Contractor shall furnish to the Owner,
for approval, a detailed statement at the end of each day, of the
charges incurred and billable for all "force-account" work performed
on that day. Payment to the Contractor by the Owner for extra work
will be subject to approval by the Owner after examination and audit
of Contractor's said books and records and comparison of such audit
against the Owner's records.



21. APPROVALS

21.1 All samples, shop drawings or schedules required for approval
shall be furnished by the Contractor as directed subject to approval
by the Engineer, The work shall be done in accordance with these
approved items, and the Drawings and Specifications.

21.2 After checking and verifying all field measurements, Con-
tractor shall submit to Engineer for approval, three (3) copies

£ all Shop Drawings, which shall have been checked by and stamped
with the approval of the Contractor and identified as Engineer may
require. The data shown on the Shop Drawings will be complete with
respect to dimensions, design criteria, materials of construction and
the like to enable the Engineer to review the information as required.

21.3 Contractor shall alsc submit to Engineer for approval with such
promptness as to cause no delay in the work, all samples required by
the Contract Documents. All samples will have been checked by and
stamped with the approval of the Contractor, identified clearly as to
material, manufacturer, any pertinent catalog numbers and the use for
which intended.

21.4 At the time of each submission, Contractor shall in writing
call Engineer's attention to any deviations that the Shop Drawings
or sample may have from the requirements of the Contract Documents.

21.5 Engineer will review and approve with reasonable promptness

Shop Drawings and samples, but his review and approval shall be only
for conformance with the design concept of the Project and for compli-
ance with the information given in the Contract Documents. The
approval of a separate item as such will not indicate approval of the
assembly in which the item functions. Contractor shall make any
corrections required by Engineer and shall return the required number.
of corrected copies of Shop Drawings and resubmit new samples until
approved. Contractor shall direct specific attention in writing or

on resubmitted Shop Drawings to revisions other than the corrections
called for by Engineer on previous submissions. Contractor's stamp

of approval on any Shop Drawings or sample shall constitute a repre-
sentation to the Owner and Engineer that Contractor has either
determined and verified all quantities, dimensions, field construction
data, or he assumes full responsibility for doing so, and that he has
reviewed or coordinated each Shop Drawing or sample with the require-
ments of the Work and the Contract Documents.

21.6 Where a Shop Drawing or sample submission is required by the
Contract Documents no related work shall be commenced until the sub-
mission has been approved by the Engineer. A copy of each approved
Shop Drawing and each approved sample shall be kept in good order by
Contractor at the Site and shall be available to Owner.



21.7 Engineer's approval of Shop Drawings or samples shall not
relieve Contractor from his responsibility for any deviations from
the regquirements of the Contract Documents unless Contractor has

in writing called the Engineer's attention to such deviation at the
time of submission and the Engineer has given written approval to the

specific deviation, nor shall any approval by Engineer relieve Con-

tractor from responsibility for errors or omissions in the Shop
Drawings.

21.8 Cuts and drawings of all equipment and appliances which the
Bidder proposes to furnish must be submitted to Engineer together

with the trade name by which such appliance is known. The Contractor
shall prepare drawings which shall include all details, and the .
Contractor shall submit three (3) copies of each sheet for the approv-
al of the Engineer, and shall furnish him with as many copies thereof
as the Engineer may consider necessary for the execution of the work.
The Contractor shall furnish to the Engineer such drawings, catalogues,
pictures, descriptions, dimensiocns, test reports, specifications,
statements, bills of materials, specimens, and such other similar
information as the Engineer may request at any time prior to the com-

pletion of the execution of the Contract.

21.9 The approval of the Engineer of drawings or other data furnished
by the Contractor shall in no way relieve the Contractor from respon-
sibility for the correctness thereof or for the accurate and satis-
factory execution of the Contract.

22. CONTRACTOR'S GUARANTEE

22.1 The Contractor shall guarantee his work and shall remedy
without cost to the Owner any defects which may develop therein
during the guarantee period indicated in the Contract. If after
written notice to the Contractor and his Surety, the Contractor
fails tec remedy such defects, the Owner may declare the Contractor
in default and may notify and require the Surety to remedy such
defects under the terms of the Performance Bond.

23. OTHER WCORK AND CONTRACTS

23.1 The Owner reserves the right to let and execute other Con-
tracts in connection with this work. The Contractor shall afford
other Contractors reasonable opportunity for the introduction and
storage of thelr materials and the execution of their work, and
shall properly connect and coordinate his work with theirs.

23.2 1If any part of the Contractor's work depends for proper execu-
tion or results upon the work performed by others, the Contractor
shall inspect and promptly report to the Owner any defects in such
work that render it unsuitable for such proper execution or results.
His failure to so inspect and report shall constitute an acceptance
of the work performed by others as fit and proper for the reception
of his work. '



23.3 To insure the proper execution of his subsequent work, the
Contractor shall measure work already in place and shall at once

report to the Owner any discrepancy between the executed work and
the Drawings.

24. SUBCONTRACTS

24.1 The Contractor shall, as soon as practicable after signing of
the Contract, notify the Owner in writing of the names of any sub-
contractors proposed for any part of the work and shall not employ

any subcontractor that the Owner may, within a reasonable time, object

to.

24.2 The Contractor agrees that he will be fully responsible to
the Owner for the acts and omissions of his subcontractors and of
persons either directly or indirectly employed by them as he is for
the acts and omissions of persons directly employed by the Contrac-
tor. Nothing contained in the Contract Documents shall create any
contractual relation between any subcontractor and the Owner.

25. RELATIONS OF CONTRACTOR AND SUBCONTRACTORS

24.1 The Contractor agrees to bind every subcontractor and every
subcontractor agrees to be bound by the followxng provisions of
this article. ,

a) The subcontractor agrees:

(1) To be bound to the Contractor by the terms of the
Contract and to assume toward the Contractor the obligations and
responsibilities that the Contractor, by the Contract, assumes
toward the Owner.

(2) To submit to the Contractor applications for payment
in such reasonable time as to enable the Contractor to apply for
payment.

(3) To make all claims for extras, for extension of time
and for damages for delays or otherwise, to the Contractor in the
manner provided in the Contract for like claims by the Contractor
upon the Owner.

b) The Contractor agrees:

(1) To be bound to the subcontractor by all the obliga-
tions that the Owner assumes to the Contractor under the Contract,
and by all the provisions thereof affording remedies and redress to
the Contractor from the Owner.

(2) To pay the subcontractor the amount allowed to the

Contractor on account of the subcontractor's work to the extent
of the subcontractor's interest therein.
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(3) To pay the subcontractor so that at all times the
total payments shall be as large in proportion to the value of the
work done by the subcontractor as the total amount paid to the
Contractor is to the value of the work done by the Contractor.

(4) To pay the subcontractor to such extent as may be
provided by the Contract Documents or the subcontract, if either
0of these provides for earlier or larger payments than the above.

(5) To pay the subcontractor on demand for his work or
materials as far as executed and fixed in place, less the retained
percentage, even though the Owner fails to pay Contractor for any
cause not the fault of the subcontractor.

(6) To make no demand for liquidated damages or penalty
for delay in any sum in excess of such amount as may be specific-
ally named in the subcontract.

(7) That no claim for services rendered or materials
furnished by the Contractor to the subcontractor shall be valid
unless written notice thereof is given by the Contractor to the
subcontractor during the first ten (10) days of the calendar month
following that in which the claim originated.

c) The Contractor and subcontractor agree:

(1) That nothing in this article shall create any obli-~
gation on the part of the Owner to pay, or to see to the payments
of, any sums to any subcontractor. :

26. TEMPORARY SERVICES

26.1 The Contractor is responsible for providing temporary electric
power, water, and any other services necessary for the safe and
efficient progress of work.

27. WORKING CONDITIONS

21.7 No night or Sunday work will be permitted except in cases of
emergency, and then only with the written consent of the Owner
and to such an extent as the Owner may deem necessary.

27.2 The Contractor shall arrange for and be responsible for a i
sufficient amount of illumination at all times to carry on all phases
of the work.

28. CLEANING SITE
28.1 The Contractor shall, at all times, keep the Site free from
accumulations of waste materials or rubbish caused by his employees

or by the work. Steel trash receptacles with lids shall be provided
by Contractor, at his costs, during all work on the project.
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Before the work will be considered as having been completed, the
Contractor shall clean and remove from the Site of the Project
and adjacent property all trash, debris, surplus and discarded
materials, eguipment and temporary structures.

29. PUBLIC CONVENIENCE AND SAFETY
29.1 The Contractor shall conduct the work so as to insure the

least obstruction to pedestrian and vehicular traffic. The conven-
ience of the general public and of residents adjacent to the Project

.shall be provided for in an adequate and satisfactory manner.

Unless otherwise authorized by the Municipality or Governing Agency,
streets shall not be unnecessarily obstructed. Unless the Munici-
pality or Governing Agency authorizes the complete closing of a
street, road, or alley, the Contractor shall provide for the
maintenance of traffic thereon at his own expense.

29.2 The Contractor shall plan his work so as to provide adeqguate
protection during storms. Certain portions of the work included in
this Contract may be affected during storms and floods. Provisions
for preventing damage thereby shall be made available at all times
by Contractor.

29.3 No trees, shrubs, or plantings shall be cut down or removed
without the authorization of the Owner. Trees and shrubs cut down
on authorization of the Owner shall have their stumps and roots
removed. All debris resulting from the removal of trees and shrubs
shall be removed from the Site and disposed of by the Contractor in
a satisfactory manner at Contractor's sole expense.

30. POLLUTION CONTROL

30.1 The Contractor shall exercise every reascnable precaution
throughout the life of the Project to prevent the pollution of
rivers, streams, or impoundments. Pollutants such as chemicals,
fuels, lubricants, bitumens, raw sewage and other harmful wastes
shall not be discharged into or alongside of rivers, streams,
impoundments or into natural or man-made channels leading thereto.
The Contractor shall comply with Chapter 102 "Erosion Control",

of the Department of Environmental Resources Rules and Regulations,
which shall apply, and to the Erosion and Sedimentation Control ‘
Plan included as part of the plan set, and to the Narrative relating
thereto and is made a part hereof.

30.2 Prohibited construction procedures include, but are not limited
to: dumping of spoil materials into any stream corridor, any wet-
lands, any surface waters, or at unspecified locations; indiscrim-
inate, arbitrary or capricious operation of equipment in any stream
corridors, any wetlands, or any surface .waters; pumping of silt-
laden water from trenches or other excavations into any surface
waters, any stream corridors, or any wetlands; damaging vegetation
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adjacent to or outside of the Contractor's limit of work; disposal
of trees, brush and other debris in any stream corridors, any wet-
lands, any surface waters, or at unspecified locations; permanent
or unspecified alteration cf the flow line of any stream; open
burning of debris.

30.3 No separate or additional payment will be made for pollution
control, it being considered included in the price bid in the
Proposal.

31. LIENS

31.1 The Contractor shall file a release of liens before commenc-
ing any of the work and provide the Owner with proof of the filing
with the appropriate Court.

32. PAYMENTS AND COMPLETION

32.1 Contractor shall submit monthly to Owner for review an Estimate
for Payment filled out and signed and verified by Contractor covering
the Work completed as of the date of the Estimate and accompanied by
such data and schedules as Owner may reasonably require.

32.2 Contractor warrants and guarantees that title to all Work,
materials and equipment covered by any Estimate for payment will
pass to Owner at the time of payment, free and clear of all liens,
claims, security interests and encumbrances.

32.3 wner will, within thirty (30) days after receipt of each
Estimate for Payment, either indicate in writing his approval of
pavment, or return the Estimate to Contractor indicating in writing
his reasons for refusing to approve payment. In the later case,
Contractor shall make the necessary corrections and resubmit the
Estimate to the Owner for approval. Owner shall, within thirty (30)
days after approval by Owner of a so-approved Estimate for Payment,
pay Contractor the amount approved by the Owner; subject to with-
holding by Owner of ten percent (10%) of said amount approved. The
Cwner shall retain said ten percent (10%) of the amount of each
payment until such time as the value of the completed work is equal
to fifty percent (50%) of the Contract Price after which time Owner
will not retain any amount from subsequent payments but will hold
the amount previously retained as provided by law.

32.4 The Owner shall refuse to approve any such payment because of
subseguently discovered evidence, or the results of subsequent
inspections or tests nullify any such payment previously approved,
to such extent as may be necessary in hls opinion to protect Owner
from loss because:

A. The Work is defective, or completed Work has been damaged
requiring correction or replacement;



B. Claims or liens have been filed against the Contractor,
the Owners, or the lands involved;

C. The Contract Price has been reduced because of Modifica-
tions;

D. Owner has been required to correct defective Work or
complete the Work in accordance with Paragraph 4 of the General
Conditions;

E. Of unsatisfactory prosecution of the Work by the Con-
tractor, including failure to furnish acceptable submittals, engage
in a satisfactory procedure, or to clean up, or to keep adequate
books and recorxds.

32.5 Prior to final payment, Contractor may, in writing to Owner,
certify that the entire Project is substantially complete and reguest
that Owner issue a Certificate of Substantial Completion. - Within a
reasonable time thereafter, the Owner and Contractor shall make an

"inspection of the Project to determine the status of completion. 1If

the Owner does not considexr the Project substantially complete, he
will notify the Contractor in writing giving his reasons therefor.

If the Owner considers the Project substantially complete, the Owner
will prepare a tentative Cerxrtificate of Substantial Completion. There
shall be attached to the Certificate a list of items to be completed
or corrected, said time to be within the Contract Time.

32.6 After receiving notice of Owner's intent to issue a Certificate
of Substantial Completion, the Contractor shall deliver to the Owner
all maintenance instructions, and related materials, all guarantees,
Bonds, all certificates of inspection and other documents--all as
required by the Contract, as well as his Estimate for Final Payment
following the procedures for progress payments. The Estimate for Final
Payment shall be accompanied by such data and schedules as Owner may
reasonably requ1re, together with complete and legally effective
releases or waivers (satisfactory to Owner) of all Liens arising

out of the Contract and the labor and services performed and the
material and equipment furnished thereunder. If any Subcontractor
materialmen, fabricator or supplier fails to furnish a release or
receipt in full, Contractor may furnish a Bond or other collateral
satisfactory to Owner to indemnify the Owner against Liens.

32.7 Contractor's obligation to perform the Work and complete the
Project in accordance with Contract shall be absolute. Neither
approval of any progress Estimate or Estimate for Final Payment by
Owner, nor any use or occupancy of the Project or any part thereof
bv Owner, nor any act of acceptance by Owner, nor any failure to do
so by Owner, nor any correction of defective Work by Owner shall
constitute an acceptance of Work not performed or construicted in
accordance with the Contract.



32.8 If the Contractor does not complete or correct all the items
on the list prepared in conjunction with the Certificate of Sub-
stantial Completion before the Final Payment is actually made, the
Owner will retain from Final Payment one and one-half .(l-%) times
the amount certified by the Owner as reguired to fully complete the
work pending the full completion or correction of such items.

32.9 The acceptance of Final Payment by Contractor shall constitute
a waiver of all claims by Contractor against Owner other than those
previously made in writing by Contractor to Owner and which claims
are unsettled at the time of Final Payment.

33. LOCATION AND MEASUREMENT

33.1 The entire installation during its progress shall be accurate-
ly located in plan and elevation as shown on the Drawings or as speci-
fied or as located, staked out, marked, or otherwise directed by

the Owner. When directed to do so by the Owner, the Contractor shall
provide and have at hand on the job Site, all necessary stakes,
straight edges, levels, chalk lines, sounding rods, augers, and all
other implements and materials which the Owner or his representative
may desire to use in the location or measurement of the Work by the
Contractor and in making any tests thereof. The Contractor shall
furnish such labor as the Owner or his representative may desire to
assist in layving out, measuring up, all or any portions of the Work
of the Contractor, and in making any tests thereof.

34. ACT OF OCTORER 16, 1972 (NO. 247), COMMONWEALTH OF PENNSYLVANIA

This act relates to the pregention of environmental pollutiocn
and the preservation of public natural resources in construction
projects.

If the Contractor must undertake additional work due to the
enactment of new, or the amendment of, existing statutes, rules or
regulations occurring after the submission of the successful Propos-
al, the Owner will issue a change order setting forth the additional
work that must be undertaken, which will not invalidate the Contract.
The cost of such a change order to the Owner will be determined in
accordance with the provisions of the Contract for Changes, Addition-
al and Extra Work. In the event of a dispute between the Owner and
Contractor as to the costs of such work, or payment to the Contractor
therefor, such dispute will be determined by Court action and not by
any form or Arbitration. ’

35. SUITS AND ACTIONS -- VENUE
All and any suits or actions, whether at Law or in Equity or
otherwise on account of this Contract, by the Contractor against the

Owner, Engineer, or the officers, agents, servants, workmen or
employees of either of them, will be brought in and only in the
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Court of Common Pleas of Bucks County, Pennsylvania, and any suit
by Owner or Engineer against the Contractor or Surety, whether at
Law or in Equity or otherwise, if brought in a State Court, will
not be removed by the Contractor or Surety to any Federal Court.

36. CONSTRUCTION IN REGARD TO PAYMENT
The Contract involves a public works project on which public

money 1s to be spent. It is the intention of the Owner to spend
the least amount of public money possible. If any dispute should

‘darise between the Owner and Contractor as to any monies due or

allegedly due Contractor, such dispute or disputes shall be resolved
by construing the Contract so as to determine the amount due the
Contractor, as the least amount possible, under any interpretation
©of the Contract.

37. USE OF LANDS

The Owner shall provide the lands upon which the work under
the Contract is to be done, except that the Contractor shall pro-
vide all necessary additional land required for the erection of
temporary construction facilities and storage of materials, to-
gether with right of access thereto. The Contractor shall conduct
no operations outside the lines of the property leased or owned
or authorized for such use by the Owner without permission of the
Owner.

38. ENGLISH-SPEAKING PERSONNEL

The Contractor shall provide a competent reliable and
English~speaking person, who is delegated to be readily available,
and who shall have full authority to act in behalf of the Contractor
in case it is necessary to deal with emergency situations which may
arise in connection with this Project during off-work hours,
evenings, weekends, and holidays.
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DIVISION 2 - SITE WORK

SECTION 2A - GENERAL

General

Description: The Contractor shall provide all labor, materials,
equipment and services necessary for, and incidental to, the prepar-
ation of the site, protection, excavation, embankment, drainage, and
grading as shown on the drawings and as herein specified.

The Contractor shall accept the site in the condition in which it
exists at the time of award of the Contract.

The Engineer shall determine the suitability of materials that are
to be used in the work and should any materials encountered be un-
satisfactory for the purpose intended, they shall be disposed of at
a location designated by the Owner.

Lines and Grades: The Contractor shall provide the stake-out, in-
cluding construction perimeter boundary.

The Contractor shall preserve and maintain in proper position all
stakes, grade-boards, and lines, until authorized to remove same; and
in case any such are disturbed by the Contractor's employees, Or by
his neglect to give them proper protection, those so disturbed shall
be reset at the Contractor's expense. The Contractor shall furnish,
when and as required, all necessary materials, labor and assistance
for the setting of all stakes, grade-boards, lines, forms, etc. which
may be required for the proper construction of the work.

Any work done without lines, levels and instructions, or without the

supervision of any inspector, will not be estimated or paid for ex-
cept when such work is authorized by the Owner.
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DIVISION 2 - SITE WORK

SECTION 2B - ENVIRONMENTAL PROTECTION

General

Description: The Contractor shall provide labor, equipment, tools,
materials, and services needed to accomplish work as described
herein.

.Products

Materials: All materials shall be in accordance with the descrip-
tion herein.

Execution
Procedures: All work done shall conform to the Department of

Environmental Resources Regulations and to the Bucks County Soil
Conservation Service Specifications and Requirements,

Requirements: The Contractor shall exercise care to preserve
the natural landscape and shall conduct his construction opera-
tions so as to prevent any unnecessary destruction scarring, or
defacing of the natural surroundings in the vicinity of the
work area.

Graded areas are to be seeded within 30 days following earthmoving
procedures. If the time of the year is not conducive for per-
manent seeding, a temporary mulch and/or seeding should be used.
See Section 2D "Landscaping”, of this specification for accepted
seed mixture for both temporary and permanent seeding.

Critical slopes shall be stabilized and protected from surface
water runoff.

Erosion control devices, such as diversion or interceptor dikes,
hay bales, shall be used to provide temporary erosion control
during construction. '

All materials deposited on public thoroughfares shall be immedia-
tely removed. :

Construction shall not impair surface drainage, constitute a
potential erosion hazard or act as a source of sedimentation to
any adjacent property or water course.

Air Pollution: All dust and dirt caused by construction activity

~shall be controlled. Such controls shall be in compliance with

state and local regulations.
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DIVISION 2 - SITE WORK

SECTION 2 C - CLEARING AND GRUBBING

General

Description: The Contractor shall clear the entire work area to
be graded, including a sufficient area alongside of same to prop-
erly carry on the work, of all trees, down timber, snags, brush,
rubbish, all other objectionable material, and other vegetation,
except leaves, grass and weeds. All stumps and matted roots
shall be grubbed. ‘ '

Related Documents: Drawings and general prOVisions of Contract,
including General and Supplementary Conditions and Division-1
Specifications, apprly to work specified in this section.

Protection: Streets, roads, adjacent properties and other works
to remain shall be protected throughout the work area.

Protect existing trees and other vegetation indicated to remain
in place, against unnecessary cutting, breaking or skinning of
roots, skinning and bruising of bark, smothering of trees by
stockpiling construction materials or excavated materials within

drip line, excess foot or vehicular traffic, or parking of vehicles

within drip line. Provide temporary guards to protect trees and
vegetation to be left standing.

Water trees and other vegetation to remain within limits of con-
tract work as required to maintain their health during course of
construction operations.

Provide protection for roots over 1-1/2" diameter cut during
construction operations. Coat cut faces with an emulsified
asphalt, or other acceptable coating, formulated for use on
damaged plant tissues. Temporarily cover exposed roots with
wet burlap to prevent roots from drying out, cover with earth
as soon as possible.

Replace trees which cannot be repaired and restored to full
growth status, as determined by tree surgeon.

Restriction: The Contractor shall remove only the materials
specified within the limits specified. If the Contractor re-
moves extra material that is required on the Project, then all
suitable material removed shall be replaced by the Contractor
at his own expense. If the Contractor exceeds the clearing
limits specified, he shall, if directed, restore such areas to
their original condition.

Measure and Payment: No separate item is provided for clearing
and grubbing, therefore, the cost for this work must be in-
cluded in the unit prices for the items to which clearing and
grubbing pertains.
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Disposal of Trees and Shrubs: State and local code requirement
shall control the disposal of trees and shrubs.

Execution

Clearing: Remove vegetation, improvements, or obstructions
interfering with installation of new construction. Remove
such items elsewhere on site or premises as specifically in-
dicated. Removal includes digging out stumps and roots.

Individual trees, groups of trees and other vegetation which
may be disignated within the right-of-ways not to be cleared
shall be left standing and uninjured.

Trees, saplings, shrubs, bushes, vines and undergrowth within
the limits of clearing shall be removed to the heights above
the ground as follows:

Trees over 6 inches in diameter: 12 inches

Shrubs, saplings, bushes and trees under 6 inches in
diameter: 3 inches

Vines and undergrowth: 2 inches.

Stumps required to be removed shall be removed to a depth of
18 inches. The depth shall be measured from the existing
ground surface or the proposed finished surface, whichever is
lower.

Grubbing: The limits of grubbing shall coincide with the limits
of clearing.

Remove all stumps, roots over 4 inches in diameter, and matted
roots within the limits of grubbing to a depth of 18 inches.

Trimming of Trees: When required, and with the Engineer's approval,
trees shall be trimmed to remove branches and roots which interfere
with construction. Paint all cut branches and roots over 2 inches
in diameter with wound paint.
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Salvage: Materials which are to be salvaged, as a result of the
Contractor's clearing operations, shall include the following
items which are to be turned over to the property or adjacent
property owner if the owner so desires:

Logs -over 12 inches, butt diameter
Branches over 6 inches, butt diameter
Part suitable for use as mulch

Live plants suitable for replanting

All salvageable material not desired by the property owner shall
be removed at the Contractor's expense.

Cut logs and branches into cordwood, 24_inches in length and
store on site where approved by the Englneer.

Disposal: Burning of materials on the site will not be permitted.

Dispose of removed and demolished items, including trash and
debris, off the Owner's property, unless otherwise indicated.

Topsoil: Topsoil is defined as friable c¢lay loam surface soil
found in a depth of not less than 4". Satisfactory topsoil is
reasonable free of subsoil, clay lumps, stones, and other objects
over 2" in diameter, and without weeds, roots, and other object-
ional material.

Topsoil Striping: To whatever depths encountered in a manner
to prevent intermingling with underlying subsoil or other ob-
jectionable material.

Remove heavy growths of grass from areas before stripping.

Where trees are indicated to be left standing, stop topsoil
stripping a sufficient distance to prevent damage to main root
system.

Topsoil Stockpile: At readily accessible locations. Construct
storage piles. to freely drain surface water. Cover storage
piles if required to prevent wind-blown dust or off site at

the Contractor's expense.

Excess Fill and Topsoil: Transport excess fill and topsoil
materials only to designated "spoil" areas on Owner's property
and dispose of as directed.

Removal of Other Obstructions: Fences, guard rails, buildings,
foundations, or materials of any kind within the limits of the
project area shall be removed carefully by the Contractor,
wholly or in part, as required to complete the project and shall
be disposed of in "spoils area", or off site at the Contractor's
expense.
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DIVISION 2 - SITE WORK

SECTION 2D -~ LANDSCAPING

General

Description: Landscaping shall include all labor, materials,
services, equipment and accessories necessary to furnish and

- install all grassed areas and plantings, together with preparation

of final subgrades in all grass and planting areas, finish grading
and the spreading of stockpiled topsoil, as required. Seeding

and planting should be completed in accordance with applicable
specifications and applicable drawings. Planting and seeding
operations shall be performed by personnel familiar with this

- work and under the supervision of an experienced, qualified

foreman.

Products

Materials: All materials shall be as specified herein and grass
seed shall be certified. Plant materials shall conform in all
respects to the latest standard adopted by the American Associa-
tion of Nurserymen, as set forth in the American Standard for
Nursery Stock. Do not make substitutions. If specified land-
scape material is not obtainable, submit to the Engineer proof
of non-availability and proposal for use of equivalent material.
When authorized, adjustment of contract amount will be made.

Execution

Restrictions: All areas to be seeded and planted shall be in-
spected by the Contractor before starting the work. Any defects
such as incorrect grading, etc., shall be reported toc the Engineer
prior to beginning the work. The commencement of work by the
Contractor shall indicate his acceptance of the areas to be seeded
and planted and he shall then assume full responsibility for the
work of the Section.

The Contractor shall examine all other Sections of the Specifica-
tions and all Drawings for the relationship of the work under this
Section and the work of other trades.

Proceed with and complete landscape work as rapidly as portions
of site become available, working within seasonal limitations
for each kind of landscape work required.

Determine location of underground utilities and perform work in
a manner which will avoid possible damage. Hand excavate, as
required. Maintain grade stakes set by others until removal is
mutually agreed upon by parties concerned.

Clean-Up: Any soil or similar material which has been brought
onto paved areas by hauling operations or otherwise shall be
removed promptly keeping these areas clean at all times.

Upon completion of work under this Section all excess stones,
debris and soil resulting from work under this Section which
have not previously been cleaned up shall be cleaned up and
removed from the site.
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Installation of Plants

Requirements: Locations for all plants and outlines for planting
beds are located on drawings and must be staked on the ground

and must be approved by the Engineer before any excavation is

made. Adjustments in locations and outlines shall be made as
directed. Install plants after final grades are established and
prior to planting of lawns, unless otherwise acceptable to Engineer.
If plant installation occurs after lawn work, protect lawn areas
and promptly repair damage to lawns resulting from planting opera-
tions.

Engineer reserves right to inspect plant materials either at
place of growth or at site before planting, for compliance with
requirements for name, variety, size and quality.

Materials: Plants shall conform to the varieties specified in
the plant list on the plans. Plants shall be true to the bo-
tanical names and standards of size, culture and quality for
the highest grades and standards, as adopted by the American
Association of Nurserymen, Inc., in the American Standards for
Nursery Stock. Plants shall be measured before pruning with
branches in normal positions and shall be free of insects, in-
sect eggs, scale or disease. The trunk of each tree shall be

a single trunk growing from a single unlimited crown of roots.
Trunks shall be free from sun-scald, frost cracks and abrasions.
No pruning wounds exceeding two inches shall be present. Provide
freshly dug plants. Do not prune prior to delivery. Do not
bend or bind-tie trees or shrubs in such a manner as to damage
bark, break branches or destroy natural shape. Provide pro-
tective covering during delivery.

Commercial Fertilizer - 5-10-5 - shall be provided at the time
of planting and applied and mixed at a rate of not less than
0.25 1bs. per cu. ft. of soil backfill.

Peat moss and wood chips or shredded bark shall be provided
and used as a top dress over planting beds and tree pits.

Installation: Deliver plant materials after preparations for
planting have been completed and plant immediately. If planting
is delayed more than 6 hours after delivery, set trees, shrubs
and ground cover in shade, protect from weather and mechanical
damage and keep roots moist. ' »

Holes for trees shall be at least two (2) feet greater in dia-
meter than the spread of the root systems.

All plant roots and earth balls must be kept damp and thoroughly
protected from sun or drying winds at all times from the be-
ginning of the digging operations, during transportation and
on the ground until the final operation of planting. The plants
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shall be placed in the center of the holes and at the same
depth as . they previously grew. Loam shall be backfilled in
layers of not more than nine (9) inches and each layer watered
sufficiently to settle before the next layer is put in place.
Loam shall be tamped under edges of balled plants. Enough
topsoil shall be used to bring the surface to finish grade
when settled. An earth berm shall have a diameter equal to
the hole dug for the plant, a depth of not less than six (6)
inches.

Plants must be flooded with water twice within the first
twenty-four (24) hours at the time of planting.

Trees up to two and one helf (2%) inches in caliper shall be
staked at the time of planting as shown on the Landscaping

Plan. Wires shall not come into direct contact with the bark

of the tree at any place, but shall be covered with pieces of
rubber garden hose at points of contact, at a suitable height.
Guys shall be kept taut at all times. Stakes for supporting
trees shall be 2 x 3 x 8 feet hardwood and creosoted one-third
(1/3) of their length. Wire for fastening trees to stakes shall
be two No. 12 galvanized wire. Hose to encase guy wire used for
fastening trees to stakes shall be new or used 2-ply reinforced
rubber garden hose.

Trees above two and one half (2%) inches in caliper, and ev-
ergreen trees over seven (7) feet in height, shall be braced in
an upright position by three (3} guys of two (2) strands each
of No. 12 gauge wire attached to anchors or anchor stakes. A
turnbuckle shall be inserted in each guy so that the guy can be
kept taut. Guys shall be placed around the trunk at a point
higher than the lowest branches of the tree in such a manner
that the branches will not be subject to undue strain. Wires
shall be covered with rubber garden hose at points of contact.
Anchor, or anchor stakes, shall be equally spaced about the
tree pit and at a distance from the trunk not less than two-
thirds (2/3) the height of the tree. The tops of anchor stakes
shall be at least two (2) inches below finish grade.

Wrapping material for tree trunks shall be commercial tree wrapp-
ing tape. Wrap trunk from ground to the height of the second
branches, tie securely at top, bottom, and at two intervals along
the trunk with lightly tarred medium or coarse sisal yard twine.

Provide a two (2) inch mulch of peat moss. Top dressed with a
two (2) inch layer of wood chips or shredded bark applied over
the entire area of each bed or tree pit.

Prune trees to remove damaged branches, improve natural shape,
and thin out structure. Remove enough branches and tw1gs (not
all end tips) to reduce foliage by one third.

Label at least one plant of each variety with a securely attached

waterproof tag bearing legible designation of botanical and
common name.
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Temporary Cover on Critical Areas

Regquirements: Provide short term rapid conver for the control of a
rapid runoff and erosion until permanent vegetation or other stabil-
ization materials can be established.

Site Preparation: A.
B.

Establishment: A.

Install needed surface water control measures.

Perform all cultural operations at right
angles to the slope.

Apply uniformly two (2} tons of ground lime-
stone per acre (100 pounds per 1,000 sguare
feet) or according to soil test.

Apply uniformly 10-10-10 analysis fertilizer
according to soil test or at the rate of 400
pounds per 1,000 square feet).

Work in lime and fertilizer to a depth of 4 in-
ches using any suitable equipment.

Select adapted species from the attached table.

Apply seed uniformly according to the rate in-
dicated in the table by broadcasting, drilling
or hydraulic application.

Cover grass seeds with 1/4 inch of soil with
suitable equipment. Cover rye or oats with
about 2 inches of soil. Cover Sudangrass with
about 1 inch of soil.

Refer to the Table for selected seed or seed mixture (following‘page).
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Spreading of Toposil and Permanent Seeding

Requirements: Stockpiled toposil shall be uniformly spread over all
areas to receive grass seed. A minimum of four (4) inches of topsoil
is required at finished depth. Provide toposil if needed, to supple-
ment that which is available for reuse at the site. Provide clean,
fertile, fiable, natural loam obtained from a local site.

Admixtures: Commercial fertilizer shall conform to all applicable
state laws. It shall be uniform in composition, dry and free flowing
and shall be delivered to the site in the original, unopened contain-
ers, each bearing the manufacturer's guaranteed analysis. Any
fertilizer which becomes caked or otherwise damaged, making it un-
suitable for use, will not be accepted. Use a high nitrogen content

~commercial fertilizer, containing 2% phosphorus, 2% potash, and nitro-

gen in sufficient quantity to supply not less than 1.0 lbs. of
actual nitrogen per 1,000 sg. ft. of area.

Adjust the soil pH level to 6.0 - 7.0. In the absence of soil
test, apply 100 1lbs. of ground agriculture limestone per 1,000
square feet of area.

Water used in this work shall be furnished and/or paid for by

the Contractor and will be suitable for irrigation and free from
ingredients harmful to plant life. Hose and other watering equipment
required for the work shall be provided by the Contractor.

Seed: Seed mixtures shall be fresh, clean new crop. Seed may be
mixed by an approved method on the site, or may be mixed by the
dealer. If the seed is mixed on the site, each vaiety shall be
delivered in the original containers which shall bear the dealer's
quaranteed statement of the composition of the mixture and the
percentage of purity of each variety. The Dealer's Guarantee State-
ment shall be delivered to the Engineer.

Seed shall be composed of the following varieties which shall be
mixed in the specified proportions and shall test to the minimum
purity and germination specified.

Name Lbs./Acre % Purity % Germination
York IT Perennial Ryegrass 65 %8 90
Kentucky 31 Tall Fescue 50 98 85
Eclipse Kentucky Bluegrass 15 98 80

Seeding Operations: Seeding operations shall be conducted under
favorable weather conditions during the next season or seasons which
are normal for such work as determined by accepted practice in the
locality of theproject. At the option of and on the full responsi-
bility of the Contractor, seeding operations may be conducted under
unseasonable conditions without additional compensation.
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" Engineer.

All areas to be seeded are located on the plans.

Prior to spreading of topsoil, the subgrade shall be loosened
and mixed to a depth of two (2) inches to four (4) inches and
all stones over two (2) inches in size, sticks and rubbish re-
moved. No heavy objects except lawn rollers shall be moved
over the lawn areas after the subgrade soil has been prepared
unless the subgrade so0il is again graded as specified above,
before topsoil is spread.

After the subgrade soil has bheen prepared, topsoil shall be
spread evenly thereon and lightly compacted. No¢ topsoil shall
be spread in a frozen or muddy condition. After the topsoil

has been spread, it shall be carefully prepared by scarify-

ing or harrowing and hand raking. All large stiff clods, lumps,
brush roots, and stumps, litter and other foreign material, and
stones over two (2) inches in diameter shall be removed from

the aforesaid topsoil and disposed of by this Contractor. The
areas shall also be free of smaller stones, in excessive quanti-
ties and as determined by the Engineer. The whole surface shall
then be rolled with a hand roller weighing not more than one
hundred (100) pounds per foot of width. During the rolling

all depressions caused by settlement or rolling shall be filled
with topsoil and the surface shall be regraded and rolled until
presenting a smooth and even finish up to the required grade,
giving a total depth of four (4) inches of compacted topsoil.
Areas where the topsoil has not been removed shall be cleared of
brush, sticks, stones, leaves, and rubish. The topsoil shall
then be scarified and smoothed. Allowance for settlement shall
be made so that finished grade does not go below grades specified.

Immediately hefore any seed is to be sown, the topsoil shall be
scarified as necessary, and shall be raked until the surface is
smooth, friable and of uniformly fine texture. Lawns shall be
seeded evenly with a mechanical spreader at the rate indicated
on the seed list, lightly raked, rolled with a 200 pound roller,
and watered with a fine spray. The method of seeding may be
varied at the discretion of the Contractor on his own re-
sponsibility to establish smooth, uniformly grassed areas. Take
necessary precautions to keep area undisturbed until the grass
germinates.

Mulch shall be spread uniformly over all seeded areas at the
rate of two (2) bales of straw per one thousand (1,000) square

feet. Water mulch and seed bed thoroughly and immediately

after completion of mulching. Soil shall be moistened to a
depth of not less than four (4) inches.

Maintenance and Guarantee

General: Maintenance shall begin immediately after the installa-
tion of each plant and each seeded area and shall continue in
accordance with the Maintenance Requirements. The Guarantee
period shall begin after Certification of Acceptability by the
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Maintenance Requirements: The Contractor shall be held re-
sponsible for maintenance of seeded areas including watering,
weeding, sowing , cutting, and replanting as necessary for at
least sixty (60) days after sowing and as much longer as is
necessary to establish uniform stand of the specified grasses
and until certification of acceptability. No bare spots will
be allowed. After germination has started, all areas and parts
of areas which fail to show a uniform stand of grass, for any
reason whatsoever, shall be reseeded repeatedly until all areas
are covered with a satisfactory growth of grass. At time of
cutting, keep mower blades not less than two and one-half (2%)
inches high. The maintenance period shall continue after
seeding and until the lawns are certified acceptable by the
Engineer. The date of certification shall not -be earlier than -
the date of "substantial completion" of the entire work of this
contract. Submit typewritten instructions recommending proced-
ures to be established by Owner for maintenance of landscape
work for one full year. Submit prior to expiration of required
maintenance period(s). Submit in binder to the Engineer.

New planting shall be protected and maintained until the end of
the grass maintenance period, or if installed after the grass
maintenance period, until instazllation of planting is certified
acceptable by the Engineer. Maintenance shall include watering,
mulching, tightening, and repairing of guys, replacement of
sick or dead plants, resetting plants to proper grades or upright
position and restoration of the planting saucer, and all other
care needed for proper growth of the plants. If planting is
done after seeding preparation, proper protection to seeded
areas shall be provided and any damage resulting from planting
operations repaired promptly.

Planting areas and plants shall be protected against trespass-
ing and damage of any kind. If any plants become damaged or
injuries occur, they shall be repaired or replaced as directed
by the Engineer.

Damage resulting from erosion, gulleys, washouts or cther causes
shall be repaired by filling with topsoil, tamping, refertiliz-
ing, and reseeding by the Contractor at his own expense if such
damage occurs prior to certification of acceptability of grass
and planting by the Engineer. ‘

The Contractor's responsibility for maintenance shall cease at
the time of certification of acceptability by the Engineer.
During the guarantee period, the Contractor shall be held re-
sponsible for making replacements, but no maintenance will be
required.

Certification of Acceptability: Inspection of the work of
Lawns and Planting to determine completion of the work under
this Section will be made at the conclusion of the Maintenance
Period and upon written notice requesting such inspection sub-

" mitted by the Contractor at least five (5) days prior to the

anticipated date. The condition of Grass and Plantings will
be noted and determination made by the Engineer whether maint-
enance shall continue in any part.

2D-8



After inspection by the Engineer the Contractor will be notified
in writing by the Engineer acceptability of all work of this
Section, or if there are any deficiencies of the requirements for
completion of the work. Grass maintenance or other work re-
maining to be done shall be subject to reinspection before being
certified acceptable. '

Guarantee: Plants shall be guaranteed for one (1) year after
certification of acceptability by the Engineer and shall be
alive and in satisfactory growth at the end of the guarantee
period, except for damage resulting form causes beyond the
responsibility of the Contractor.

Remove and replace trees, shrubs, or other plants found to be
dead or in unhealthy condition during guarantee period. Make
replacements during growing season following the end of the
guarantee period. Replace plants which are in doubtful con-
dition at the end of the warranty period; unless, in opinion
of Engineer, it is advisable to extend guarantee period for
full-growing season.

At the end of the guarantee period, inspection will be made by
the Engineer upon written notice requesting such inspection
submitted by the Contractor at least ten (10) days before the
anticipated date of expiration of guarantee period. Any plant
required under this Contract that is dead or not in satisfactory
health, as determined by the Engineer shall be removed from

the site; these and any plants missing due to the Contractor's
negligence, shall be replaced as soon as conditions permit,

but during the normal planting season. In case of any question
regarding the condition and satisfactory establishment of a
rejected plant, the Contractor may elect to allow such a plant
to remain through another complete growing season at which time
the rejected plant, if found to be dead, in an unhealthy or
badly impaired condition, shall be replaced.

Another inspection will be conducted at end of extended guarantee
period, if any, to determine acceptance or rejection.

All replacements shall be plants of the same kind, size, and
root as specified under "Installation of Plants". The cost
shall be borne by the Contractor.

The Contractor shall furnish to the Owner a bond in the amount
of twenty-five percent (25%) of the cost of work under this
Section to cover the cost of possible replacements, including
materials and labor, during the guarantee period.
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DIVISION 2 - SITE WORK

SECTION 2E = EARTHWORK

General

Description: The Contractor shall excavate, sheet, store, de-
water, backfill and compact all excavations, and shall make all
fills that may be necessary for constructing the work under this
project. The above shall also include all excavation and back-
£fill. The Contractor shall furnish all labor, materials and
equipment necessary for completion of the work.

Existing Utilities: The contractor shall comply with Pa. Act 287
and contact all utility companies to verify the location of
facilities. Contact shall be made three (3) working days prior
to construction. A list of utility companies operating in this
area are as follows:

Bucks County Water & Neshaminy Manor Center 215-343-2800

Sewer Authority _ Building "G"
Doylestown, PA. 18901

Should uncharted, or incorrectly charted, piping or other utilities
be encountered during excavation, consult utility owner immediately
for directions. Cooperate with Owner and utility companies in
keeping respective services and facilities in operation. Repair
damaged utilities to satisfaction of utility owner

Unclassified Excavation: All excavation, of every description
and in whatever substance encountered, shall be performed to the
dimensions and elevations shown on the Drawings. The Contractor
will be allowed no extra compensation for unusual materials
encountered, unless provisions for extra compensation are so
noted in the Specifications.

Rock Excavation: Rock excavation will be accomplished on a unit
price basis. No extra will be allowed for rock excavation until
the rock has been properly measured. "Rock excavation" shall

be interpreted as meaning material which cannot be loosened, if
trenching is being done by hand, and if trenching is done by
machine, "rock excavation" shall mean any material which cannot
be removed from its original bed by the trenching machine in use.
In brief, it is material which requires drilling and blasting to
remove it from its original bed, including ledgerock, concrete
or masonry structures and all boulders exceeding one-half (1/2)
cubic yvard in volume.

Execution

General Excavation: The Contractor shall proceed with caution

in any excavation and shall use every means possible to determine
the location and extent of underground structures, utilities,
conduits, etc, prior to excavation and to protect such facilities
from damage or displacement during excavation. The Contractor
shall be held strictly responsible for the repair and/or replace-
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ment of any structure, pipeline or other facility, above or below
the ground which may be damaged in any way by his operations.

All excavated materials shall be segregated into suitable and
unsuitable material. Only suitable materials shall be used for
backfilling. Unsuitable materials shall be promptly removed
from the site by the Contractor. :

The Contractor shall keep all excavations free from water, at
his own expense, while structural work is in progress, and to
such extent as may be necessary while excavation work alone is
being carried on. He shall build all dams and other devices
necessary for this purpose, and provide and operate pumps of
sufficient capacity for dewatering the excavations. He shall
provide for the disposal of the water removed from éxcavations,
in such manner as shall not cause injury to the public health,
to public or private property or to any portion of the work
completed or in progress, or any impediment to the use of the
streets by the public.

Excavation Classifications: The following classifications of
excavation will be made when unanticipated rock excavation is
encountered in work. Do not perform such work until material
to be excavated has been cross-sectioned and classified by the
Engineer. Such excavation will be paid on basis of contract
conditions relative to changes in work.

Earth Excavation: Includes removal and disposal of pavements
and other obstructions visible on ground surface, underground
structures and utilities indicated to be demolished and removed,
material of any classification indicated in data on subsurface
conditions, and other materials encountered that are not
classified as rock excavation or unauthorized excavation.

Rock Excavation: Consists of removal and disposal of materials
encountered that cannot be excavated with a 3/4 cubic yard
capacity power shovel without drilling and blasting, or re-
guiring use of special equipment, except such materials that
are classified as earth excavation.

Typical of materials classified as rock are boulders 1/2 cu. vyd.
or more in volume, solid rock, rock in ledges, and rockhard
cementitious aggregate deposits.

Intermittent drilling or ripping performed to increase -
production and not necessary to permit excavation of
material encountered will be classified as earth exca-
vation.

Rock Payment Lines: Are limited to the following:

Two feet outside of concrete work for which forms are
required, except footings.

One foot outside perimeter of footings.
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In pipe trenches, 6" below invert elevation of pipe and
2 ft. wider than inside diameter of pipe, but not less than
3 ft. minimum trench width.

Neat outside dimensions of concrete work where no forms
are required.

Under slabs or grade 6" below bottom of concrete slab.

Unauthorized Excavation: Consists of removal of materials beyond
indicated subgrade elevations or dimensions without specific
direction of Architect. Unauthorized excavation, as well as
remedial work directed by Engineer shall be at Contractor's
expense.

Additional Excavation: When excavation has reached required
subgrade elevations, notify Engineer who will make an inspec-
tion of conditions.

If unsuitable bearing materials are encountered at required sub-
grade elevations, carry excavations deeper and replace excavated
materials as directed by Engineer.

Removal of unsuitable material and its replacement as directed
will be paid on basis of contract conditions relative to changes
in work.

Dewatering: Prevent surface water and subsurface or ground
water from flowing into excavations and from flooding project
site and surrounding area.

Do not allow water to accumulate in excavations. Remove water

to prevent softening of foundation bottoms, undercutting footings,
and soil changes detrimental to stability of subgrades and
foundations. Provide and maintain pumps, well points, sumps,
suction and discharge lines, and other dewatering system
components necessary to convey water away from excavations.

Convey water removed from excavations and rain water to collect-
ing or run-off areas. Establish and maintain temporary drainage
ditches and other diversions outside excavation limits for each

structure. Do not use trench excavations as temporary drainage
ditches.
Removal and Storage of Topsoil Materials: On all areas where

grading is to be performed the topsoil shall be carefully re-
moved, stored and, after backfilling and/or grading is completed,
areas uncovered shall be restored to such a condition as is
designated in this Specification. The loss of topsoil through
inefficient stripping or improper storage shall in no way re-
lieve the Contractor from providing topsoil where directed and
as required by these Specifications.

Site Grading: The Contractor shall grade the entire project
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area to the slopes and elevations as indicated on the general site
plan for finish grade contours. Grading shall be held to a toler-
ance of 2/10 foot except that this tolerance shall not be allowed
in the direction which will retard drainage.

Unless otherwise .shown on the Drawings, all surfaces shall be
restored to their original condition. Surfaces shall be graded

to drain away from all new structures. Topsoil shall be placed
over all disturbed areas and shall be seeded or sodded as required.

Excavation for Trenches: The Contractcr shall make all necessary
excavations to the lines, slope and levels shown on the drawings
and as required for the pipe laylng and/or installation of plpe
appurtenances.

The banks of the excavations shall be generally sloped as re-
quired to prevent slides or cave-ins. Where rock formations
are encountered and the earth is stable, the sides may be cut
vertically, or nearly so, consistent with normal safe practice
for excavating the material encountered

Trenches shall be excavated true to line so that a clear space
not less that 6 inches or more than 8 inches in width is pro-
vided on each side of the barrel of the pipe. Bell holes shall
be excavated to insure pipe resting for its entire length upon
the bottom of the trench. Where, in the opinion of the Engineer,
damage is liable to result from withdrawing sheathing, the she-
athing shall be left in place and the contract price adjusted
accordingly. - Care shall be taken not to excavate below the
depths specified.

In earth excavation the bottom of the trench shall be shaped

so as to conform as nearly as possible to the outside of the pipe,
particular care being taken to recess the bottom of the trench in
such a manner as to relieve the bell of all load. Where the
bottom of the trench shall, by mistake of the Contractor,

have been taken out to a greater depth than above specified, it
shall be refilled to the proper grade, using crushed stone, at
the expense of the Contractor. Refilling with earth to bring

the bottom of the trench to the proper grade will not be per-
mitted. i

Backfill trenches with concrete where trench excavations pass
within 18" of column or wall footings and which are carried
below bottom of such footings, or which pass under wall footings.
Place concrete to level of bottom of adjacent footing.

Trenching Machines: Trenching machines may be used. No trenching
machines shall be used on private property unless the Contractor
obtains permission from the Owner for their use. The contractor
will be held responsible for all damages done to private pro-
perty and to State, City, Borough, Town, County, or Township
highways or to any underground or overhead structures now on
private property.
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Length of Open Trench: No greater length of trench shall be left
open, in advance of completed structure placed therein, then shall
be authorized or directed. The Engineer shall be empowered at
anytime, to require backfilling of open trenches over completed
pipe lines, if in their judgement, such action is necessary even
though to accomplish said backfilling he may be compelled to
temporarily stop excavation or other work. If work is stopped on
any trench, for any reason except by order of the Engineer and
excavation is left open for an unreasonable length of time in
advance of construction, the Contractor shall, if so directed,
backfill such trench, and shall not again open said trench until
he is ready to complete structure herein. If the Contractor
refuses or fails to backfill such trench completely within forty-
eight {48) hours the Engineer = shall be authorized to do the
work, and charge expense thereof to the Contractor.

Trenching Regulations: In open trenching on State or City
highways, the Contractor shall be governed by the conditions,
restrictions and regulations made by the Pennsylvania Department
of Transportation. All such requlations shall be in addition

to the ones set down in these specifications.

Stockpiling of Backfilling Materials: The Contractor shall
stockpile all excavated backfill materials and shall maintain
these stockpiles until required for backfilling. Care shall

be taken by the Contractor to prevent erosion. Excess materials
not used for backfilling and grading shall be promptly removed
from the project site. :

Backfilling: The Contractor shall backfill all excavations as
promptly as is consistent with non-injury to pipe or structures,
except that no backfilling shall be performed without the per-
mission of the Engineer. Where excavations are in paved areas
or areas to be paved, a suitable pavement base shall be pro-

‘vided as directed by these specifications.

Backfilling‘shall not be performed until the completion of the
following:

Acceptance of construction below finish grade including,
where applicable, dampproofing, waterproofing, and per-
imeter insulation.

Inspection, testing, approval, and recording locations of
underground utilities.

Removal of concrete formwork.

Removal of shoring and bracing, and backfilling of voids
with satisfactory materials. Cut off temporary sheet
piling driven below bottom of structures and remove in
manner to prevent settlement of the structure or utilities,
or leave in place if required.

Removal of trash and debris.
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Permanent or temporary horizontal brac1ng is in place on
horizontally supported walls.

Backfill materials shall be suitable materials excavated in the
course of construction or other materials deemed suitable by the

Engineer.

The material shall be free from cinders, ashes, refuse, boulders,
rocks, stone, organic materials or other material which in the
opinion of the Engineer is unsuitable. Frozen materials shall
not be used in the backfill. Backfilling shall not be placed
upon frozen material.

All backfilling shall be done in horizontal layers not to exceed
eight inches (8"} of uniform, loose thickness. Layers shall not
exceed four inches (4") where hand tamping equipment will be
used.

Backfill of Trenches: Immediately after a section of the piping
is laid, sufficient backfill material shall be placed along each
side of the pipe to hold pipe to line and grade.

Backfilling and tamping shall be started immediately after pre-
liminary alignment inspection is made and shall continue without
interruption to completion.

When the trench opening is under a state roadway, all requirements
for trench restoration are dictated by the Pennsylvania Depart-
ment of Transportation.

When the trench opening is within an existing roadway, other than
a state road, or a road shoulder, the backfill shall be made with
2B modified stone.

The compaction 0f backfill to the specified density may be
accomplished with the use of any type of compaction equipment
approved by the Engineer. The compaction equipment may include
any approved type of hand, air, mechanical, or vibrating equip-
ment or combination therecf. All backfill material shall be dis-
tributed evenly and of such thickness as may be satisfactorily
compacted consistently with the type of compaction equipment being
used for the work. Each layer of loose material shall be uni-
formly compacted before more loose material has been added to
that previously tamped. The compaction of backfill material

will be accomplished in 4 inch to 6 inch 1lifts.

When rock is encountered, stones of not more than 6 inches in
their largest dimension may be used in the backfill from a
distance of one foot above the top of the pipe to the top of
the trench. The stones shall be mixed with earth, in an amount
of not over 25 percent of the backfill. Stones of larger size
or in greater quantity shall not be used unless otherwise spec-
ified.
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In roads, streets and surface areas, the Contractor shall immediately
upon completion of the tamping, place and roll the full amount of stone
base as hereinafter directed and as specified for resurfacing. In any
event, the placing of the stone base and the completion of cleanup
shall be completed within a period of 24 hours, after the laying of

the pipe.

As the trenches are filled in, the work completed, the Contractor shall
cart away, or remove all surplus material, without compensa-
tion, to such a point as may be designated. As a "Spoils Area" or off-
site if not suitable for burial : :

When the trenches do not furnish sufficient material of suitable qual-
ity for refilling, the Contractor shall procure and supply such defi-
cienty without extra charge.

Any settlement of backfill is the complete responsibility of the pipe
laying contractor and all finished grades shall be constructed to the
proper grades for good surface drainage, surfacing, resurfacing, re-

paying or laying of concrete walkways. Ponding will not be permitted.

After backfill has become or has been made sufficiently compact the
Contractor shall substantially and neatly grade the entire disturbed
area and after one (1) week resurface or repave and return to original
condition the entire area which has been distrubed by said Contractor.

The Contractor shall be responsible for all settlement for a period of
one (l) year after acceptance by the Owner and shall establish a time
and method for repair within twenty-four (24) hours after notice is
received of a settlement condition.

Maintenance of Backfill Excavation: The Contractor shall, at his own
expense, maintain all backfilled excavation in proper condition until
the end of the guarantee period. All depressions appearing in the back-
filled excavations shall be promptly refilled regardless of the extent
0of seeding performed. The Contractor shall be responsible for any in-
jury or damage that may result from improper maintenance of any back-

filled excavation at any time during the guarantee period.

Shoring: Trenches shall, at all times, be properly and adequately
sheeted and braced to prevent accients, caving of the sides of the
trench, or breaking of the ground outside of the lines of the trenches
proper. Underground structures of all types shall be protected by the
Contractor, who shall use all necessary shoring, bracing or other appli-
ances for the protection of same. Care must be taken not to injure in
any way water mains, water service pipes, drain pipes, sanitary sewers,
gas mains, oil mains, Electric conduits or other structures encountered
on the lines of the work.

In case of accident to any structures, the Owner of the structures shall

be notified immediately so that the proper steps may be taken to repair
any and all damage done. Any damage done to such structures shall be
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repaired by the Contractor, or, if not done promptly by him the
Architect may make such repairs at the expénse of the Contractor.

The Contractor shall comply with all applicable provisions of "REGU-
LATIONS FOR EXCAVATING AND CONSTRUCTION" of the Commonwealth of
Pennsylvania, Department of Labor and Industry, particularly those
requirements relating to shoring, bracing, and sheet piling.

Compaction: Compact soil to not less than the following percentages

of maximum dry density for soils which exhibit a well-defined moisture
density relationship determined in accordance with ASTM D 1557; and

not less than the following percentages of relative density, determined
in accordance with ASTM D 2049, for soils which will not exhibit a well
defined moisture-density relationship. S

Lawn or Unpaved Areas - Compact top 6" of subgrade and each layer
of backfill or fill material at 90% maximum dry density.

Pavements - Compact top 12" of subgrade and each layer of backfill
or £ill material at 95% maximum dry density or 90% relative dry
density for cohesive soil material.

Moisture Control: Where subgrade or layers of soil material must be
mositure conditioned before compaction, uniformly apply water to sur-
face of subgrade, cor layer of soil material, to prevent free water
appearing on surface during or subsequent to compaction operations.

Remove and replace, or scarify and air dry, soil material that is too
wet to permit compaction to specified density.

Soil material that has been removed because it is too wet to permit
compaction may be stockpiled or spread and allowed to dry. Assist
drying by discing, harrowing or pulverizing until moisture content is
reduced to a satisfactory value.

Ground Surface Preparation: Remove vegetation, debris, unsatisfactory
soll materials, obstructions, and deleterious materials from ground
surface prior to placement of fills. Plow, strip, or break-up sloped
surface steeper than 1 vertical to 4 horizontal so that fill material
will bond with existing surface.

When existing ground surface has a density less than that specified
under "Compaction" for particular area classification, break up ground
surface, pulverize, moisture-condition to optimum moisture content,
and compact to regquired depth and percentage of maximum density.

Pavement Sub-base. Course: Sub-base course consists of placing sub-
base material, 1n layers of specified thickness, over subgrade surface
to support a pavement base course.

See Section 2H "Asphalt Paving" for specifications on paving.

During construction, maintain lines and grades including crown and
cross—-slope of subbase course.
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Place shoulders along edges of subbase course to prevent lateral move-
ment. Construct shoulders of acceptable soil materials, placed in such
quantity to compact to thickness of each subbase course layer. Compact
and roll at least 12" width of shoulder simultaneously with compacting

rand rolling of each layer of subbase course.

Place subbase course material on prepared subgrade in layers of uniform
thickness, conforming to indicated cross-section and thickness. Main-
tain optimum moisture content for compacting subbase material during
placement operations. :

When a compacted subbase course is shown to be 6" thick or less, place
material in a single layer. When shown to be more than 6" thick, place
material in equal layers, except no single layer more than 6" or less
than 3" in thickness when compacted.

Field Quality Control: Quality Control Testing during Contruction:
Allow testing service to inspect and approve subgrades and fill layers
before further construction work is performed.

Perform field density tests in accordance with ASTM D 1556 (sand cone
method) .

Focting subgrade: For each strata of soil on which footings will be
placed, conduct at least one test to verify required design bearing
capacities. Subsequent verification and approval of each footing sub-
grade may be based on a visual comparison of each subgrade with related
tested strata, to the satisfaction of the testing agency.

Paved Areas and Building Slab Subgrade: Make at least one field
density test of subgrade for every 2,000 sg. ft. of paved area or
building slab, but in no case less than 3 tests. In each compacted
fill laver, make one field density test for every 2,000 sg. ft. of
overlaying building slab or paved area, but in no case less than 3
tests.

Foundation Wall Backfill: Take at least 2 field density tests, at loca-
tions and elevations as directed.

If in opinion of Engineer, based on testing service reports and inspec-
tion, subgrade or fills which have been placed are below specified
density, provide additional compaction and testing at no additional
expense. -

Disposal of Excess and Waste Materials: Transport acceptable excess
excavated material to designated soil storgae areas on Owner's property.
Stockpile soil or spread as directed by Engineer. : S

Removal from Owner's Property: Remove waste materials, including un-
acceptable excavated material, trash and debris, and disopose of it
off Owner's property.
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DIVISION 2 - SITE WORK

SECTION 2F - PAVING AND SURFACING

General

Description: Work under this Section shall consist of constructing
an aggregate base course, bituminous binder course, and a bituminous
wearing course. The Contractor shall furnish all labor, materials

and equipment necessary for completion of the work. The type of ma-

terial, thickness, and typical sections shall be as shown on the Draw-
ings.

Products

Materials: A. All bituminous paving materials shall conform to
, the applicable requirements of "Pennsylvania Depart-
ment of Transportation" Form 408-1976

B. Crushed aggregate base course shall conform to
Section 310.

C. Bituminous binder course shall conform to Section
421,

D. Bituminous wearing course shall conform to Section
420.

Execution

General: A. Prior to placement of ballast, the subgrade shall
be proofrolled in the presence of the Engineer. De-
pressions shall be filled and compacted so that fin-
ished paving will be true and even with no ponding
or surface water. Do not place ballast on subgrade
that is frozen or wet and spongy.

B. Consolidation of each course of paving shall be ac-
complished with equipment weighing at least eight
tons. Wearing course shall be finished so that no
roller marks are apparent.

C. Protect adjacent work from splashing of paving ma-
terials. Upon completion of paving operations, re-
move all waste and spillage.

D. Protect paving from traffic until surface has properly
cured.

Construction:

A. The crushed aggregate base course, in new pavement
area, shall be 8 inches thick after compaction. The
crushed aggregate base shall be constructed in ac-
cordance with Section 310 of the Pennsylvania Depart=-
ment of Transportation Form 408-1976.
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The crushed aggregate base course on the existing
access drive shall be leveled and rolled prior to
the bituminous binder course.

The bituminous binder course shall be at least
1-1/2" inches thick, of ID-2, after compaction.
The bituminous binder course shall be constructed
in accordance with Section 401.3 of the Pennsyl-
vania Department of Transportation Form 408-1976.

The bituminous wearing course shall be at least
1-1/2" inches thick, of ID-2, after compaction:
The bituminous wearing course shall be constructed

in accordance with Section 401.3 of the Pennsyl-

vania Department of Transportation Form 408-1976.
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DIVISION 2 - SITE WORK

SECTION 2G - STORM SYSTEM

General

Description: The Contractor shall provide labor, equipment, tools,
materials, and services needed to accomplish work as described
herein and as shown or called out on the drawings.

Comply: Comply with the requirements of applicable Division 2,
Section 2E - Earthwork, for excavation and backfilling required
in connection with sewer collection system work.

Products

Corrugated Metal Pipe: The corrugated metal pipe used for this
project shall be 12 gauge, fully bitumincus coated and shall be
furnished and placed in accordance with the details shown on the
drawings and Section 707, "Culverts and Underdrain Pipe (Metal)"”
of the Pennsylvania Department of Transportation's Form 408
Specifications dated 1976.

End Sections - Corrugated Metal: The corrugated metal end
sections shallbe constructed at the locatioms and in accordance
with the details shown on the drawings, The specification
governing the end sections' construction are noted in Section 616
"End Sections and Slope Pipe Fittings" of the Pennsylvania Depart-
ment of Transportation Specification, Form 408.

Rip-Rap: Rocks shall be placed to the prescribed outlined and
thicknesses, as shown on the drawings or outlined in this
specification.

Rock fragments shall be dense, sound, and resistant to abrasion

and shall be free of cracks, seams, and other defects that would tend
to increase unduly their destruction by water and frost action.

Execution

Pipe Laying: All requirements for excavation and backfilling shall be
governed by Division 2 - Section 2E - Earthwork.

Previously to being lowered into trench, each pipe shall be carefully
inspected, and those not meeting specifications shall be rejected and
removed from the work. WNo pipe shall be laid except in .the presence

of the Engineer or his authorized inspector. The Engineer may order

the removal and relaying of any pipe not so laid.

In addition to the inspection to be made by the Engineer, the Contractor
shall examine all pipe and fittings before placing in the trench. Any
pieces which show evidence of cracks or fractures shall be rejected by
him. Such inspection shall carry with it the responsibility on the

part of the Contractor for the removal at his own expense of all pipe
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appurtenances, incorporated in the work and-which under tests are
found to be defective. ' ‘

Pipe shall be laid so that when completed, the interior bore will con-
form accurately to grades and alignment indicated by the contract
documents.

Suitable tools and appliances for safe and convenience handling and
laying of pipe and fittings shall be used. Extra care shall be exer-
cised to prevent damage to pipe lining and coating.

The Contractor shall use all care possible to prevent filtraticn and
other pollution of all streams and waters during and after construction.

The Contractor shall clean up and construct work to final grades and

stabilize surfaces as directed on plans or specified in those speci-
fications.
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DIVISION 2 - SITE WORK

SECTION 2H - SITE AMENITIES

General

Description: The Contractor shall provide all labor, materials,
equipment, and accessories necessary to construct and install all
site amenities as herein specified and as shown or detailed on the
drawings.

Products

'Materials: All matérials shall be in accordance with the descrip-

tions herein and as called out on the drawings.
Execution

Bollards: Bollards shall be constructed and installed as detailed on
the drawings. Number of bollards (quantity) and locations are shown
on the drawings.

Bollards shall be constructed of used utility poles, which are in no
way rotted or severely cracked and generally have an overall good
appearance.

Cut sections of utility poles shall have the newly exposed cut ends
treated with creasote.

Repairs to Existing Fishing Pier and Walls: Repair work shall include
replacing missing or broken concrete block or fieldstone, repairing
cracks, replacing concrete and removal of sections determined to be
unworthly of repair. An on-site pre-bid meeting shall be conducted in
order to explain and show the full extent of work to be done.

Upon completion of repair work to the existing fishing pier and walls,
rip-rap shall be placed along the bottom edge of the pier and along the
creek bank to protect from water undermining. Rip-rap stone size shall
bPe a minimum of 24 inches in diameter.

Improvement of Creek Bank: The creek bank shall be cleaned of all
debris. Steep embankments, areas where walls and trees are to be re-
moved along the bank, and other areas as shown on the plans shall be
improved and planted as specified herein.

Grading shall conform to the proposed contours and elevations shown on
the grading plan. Final grades will be considered acceptable for plant-
ing only when free of stones, roots, and debris.

Prior to planting, a fine layer of a balanced plant fertilizer shall be
applied and raked into the soil surface.
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Plant material shall be as specified:
Name Size Root Spacing

Hamerocallis fulva "Europa"
"BEuropa" Daylilly 8" Min. pots. 24" o.c.

Plants shall conform to the specified variety. No replacements will
be accepted.

Planting holes shall be large enough to accommodate the entire root
system when it is spread out in a natural position. A cone of soil
shall be made in the center of the hole to support the crown and per-
mit the roots to grow outward and downward. Work the backfill se¢il in
carefully among the roots. The crown shall be set so that it is not
more than an inch below the surface of the soil.

Plants shall be thoroughly watered upon completion of planting.
Clean-up: Excess materials (stone, concrete, backfill, etc.) shall

be removed from the site promptly, keeping all areas free of such
debris.

Grass areas disturbed by construction shall be scarified and seeded.
Inspection: The owner reserves the right to inspect the Site Amenities
for structural strength and aesthetic appearance. If the work is

deficient, the Contractor shall pay the cost of repairs and repairs
shall be made promptly.
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